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SECTION 01010 
 

SUMMARY OF WORK 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Owner responsibilities. 
 

B. Contractor responsibilities and use of site 
 
C. Scope of Work 

 
 

1.2.2 OWNER’S RESPONSIBILITIES: 
 

A. Owner’s Responsibilities: 
 

1. Designating work areas and access for each bid item. 
2. Coordinating the supply of materials for the west fence portion of 

the project, and pipe gates. 
3. Staking fence locations. 

 
1.2.2 CONTRACTOR’S RESPONSIBILITIES: 
 

A. Contractor’s Responsibilities: 
 

1. Materials testing and certification. 
2. Quality control of work. 
3. Contact utilities to have them locate any lines that may be in 

conflict. “One Call Locate”. 
4. Protection of wildlife management area from degradation caused 

by vehicle traffic related to fence construction. 
 
 
1.3 CONTRACTOR USE OF SITE  
 

A. Contractor to strictly limit all construction activities to designated routes.  
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1.4 SCOPE OF WORK 
 

A. Project Objective: 
 

The objective of this project is repair and replace fencing on the Bearpaw 
Fishing Access near Havre, MT. 

 
B. Scope of Work: 

 
Work includes the following but is not limited to the general description 
contained herein: Refer to plans for location of work. 

 
1. Remove designated existing fence and replace with 4 wire fence as 

shown on the plan sheets and as specified.  
2. Construct 4 wire fence as shown on the plan sheets and as 

specified to replace removed section.  
3. Improve designated existing fence to meet four wire fence standard 

by replacing and/or installing new single panel braces, corner 
braces, gates and repairing existing fence. Locations of braces and 
gates will be determined in the field. 
 

C. CONTRACTS: 
 

All work shall be done under one general contract. 
 

D. ENVIRONMENTAL CONSIDERATIONS: 
 
1. Equipment used on project shall not leak fluids.  Furthermore, to 

mitigate and prevent the spread of noxious weed, all equipment 
used shall be power washed just prior to moving the equipment on 
site. 

2. Contractor is to suspend vehicle use when conditions become wet 
enough that vehicles will cause rutting damage to soils, roads and 
vegetation.  

3. Contractor to schedule and coordinate work to minimize the 
number of trips over designated routes. 

 
E. ESTIMATED QUANTITIES AND MEASUREMENT: 

 
1. Project work will be compensated for on a linear foot basis. 
2. Additional units of work will compensated on total completed 

count of each unit. 
 

END OF SECTION 
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SECTION 01019 
 

CONTRACT CONSIDERATIONS 
 
PART I. GENERAL 
 
1.1 SECTION INCLUDES 
 

1. Inspection and Testing Allowances. 
 

2. Application for Payment. 
 

3. Change procedures. 
 
4. Supervision 

 
1.2 RELATED SECTIONS 
 

1 Section 01025 - Measurement and Payment. 
2. Section 01400 - Quality Control 

 
1.4 APPLICATIONS FOR PAYMENT 
 

1. Submit one copy of each application on Department Fish, Wildlife and 
Parks Form 101. 

 
2. Content and Format: Utilize Schedule of Values or proposal form for 

listing items in Application for Payment. 
 

3. Payment Period: 30 days. 
 
1.5 CHANGE ORDER PROCEDURES 
 

1. The Project Manager will advise of minor changes in the Work not 
involving an adjustment to Contract Sum/Price or Contract Time as 
authorized by State of Montana, General Conditions of the Contract, 
Article V. 

 
2. The Project Manager may issue a Change Directive that includes a 

detailed description of a proposed change with supplementary or revised 
drawings and specifications, a change in Contract Time for executing the 
change. Contractor will prepare and submit an estimate within 5 days. 

 
3. The Contractor may propose changes by submitting a request for change 

to the Project Manager describing the proposed change and its full effect 
on the Work.  Include a statement describing the reason for the change, 
and the effect on the Contract Sum/Price and Contract Time with full 
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documentation and a statement describing the effect on Work by separate 
or other contractors.  

 
4. Unit Price Change Order:  For pre-determined unit prices and quantities, 

the Change Order will be executed on a fixed unit price basis.  For unit 
costs or quantities of units of work that are not pre-determined, execute 
Work under a Construction Change Directive. Changes in Contract 
Sum/Price or Contract Time will be computed as specified for Time and 
Material Change Order. 

 
 
1.6            SUPERVISION 
 

1. The contractor and Department shall designate one person each as the 
contact for contract issues.  Any changes to the contract shall need to be 
approved by the designated contacts.  Any changes not approved by the 
designated Department contact shall be made at the contractor’s risk.  

 
2. The Montana Department of Fish Wildlife and Parks contact shall be 

Project Manager, Kevin McDonnell, PO Box 200701, Helena, MT 59620-
0701   (406)841-4010.   

 
 
  
 
 END OF SECTION 
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SECTION 01300 
 

SUBMITTALS 
 
PART 1 GENERAL 
 
A. SECTION INCLUDES 
 

1. Submittal procedures. 
2. Construction progress schedules. 
3. Proposed products list. 
4. Product data. 
5. Samples. 
6. Manufacturers' instructions. 
7. Manufacturers' certificates. 

 
B. SUBMITTAL PROCEDURES 
 

1. Transmit each submittal to Project Manager no less than 5 days before 
product installation. 

2. Apply Contractor's stamp, signature or initial certifying that review and 
verification of Products submitted, is in accordance with the 
requirements of the Work and Contract Documents. 

3. Schedule submittals to expedite the Project. 
4. Identify variations from Contract Documents and Product or system 

limitations which may be detrimental to successful performance of the 
completed Work. 

5. Revise and resubmit submittals as required, identify all changes made 
since previous submittal. 

 
C. CONSTRUCTION PROGRESS SCHEDULE 
 

1. Submit a written progress schedule within 15 days of the execution of the 
contract. 

 
 
D. PROPOSED PRODUCTS LIST 
 

1. Within 15 days after date of Notice to Proceed, submit complete list of 
major fencing products proposed for use, with name of 
manufacturer/supplier, trade name, and model number of each product. 
 

2. For products specified only by reference standards, give manufacturer, 
trade name, model or catalog designation, and reference standards. 
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D. SAMPLES 
 

1. At the Project Manger’s request submit samples of proposed materials. 
 
 
F. MANUFACTURER'S INSTRUCTIONS 
 

1. When specified in individual specification Sections, submit manufacturers' 
printed instructions for delivery, storage, assembly, installation, adjusting, 
and finishing, in quantities specified for Product Data. 

 
2. Identify conflicts between manufacturers' instructions and Contract 

Documents. 
 
C. MANUFACTURER'S CERTIFICATES 
 

1. When specified in individual specification Sections, submit manufacturers' 
certificate to Project Manager or review, in quantities specified for Product 
Data. 

 
2. Indicate material or product conforms to or exceeds specified requirements.  

Submit supporting reference date, affidavits, and certifications as appropriate. 
 

3. Certificates may be recent or previous test results on material or Product, but 
must be acceptable to Project Manager. 

 
 
 
 
 END OF SECTION 
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SECTION 01400 
 

QUALITY CONTROL 
 
 
PART 1 GENERAL 
 
1.01  SECTION INCLUDES 
 

1. Quality assurance and control of installation. 
 

2. References 
 

3. Inspection  
 
1.03  QUALITY ASSURANCE/CONTROL OF INSTALLATION 
 

1. Monitor quality control over suppliers, manufacturers, Products, services, site 
conditions, and workmanship, to produce work of specified quality. 

 
2. Comply fully with manufacturers' instructions, including each step in sequence. 

 
3. Should manufacturers' instructions conflict with Contract Documents, request 

clarification from Architect/Engineer before proceeding. 
 

4. Comply with specified standards as a minimum quality for the Work except when 
more stringent tolerances, codes, or specified requirements indicate higher 
standards or more precise workmanship. 

 
5. Perform work by persons qualified to produce workmanship of specified quality. 

 
6. Secure Products in place with positive anchorage devices designed and sized to 

withstand stresses, vibration, physical distortion or disfigurement. 
 
1.04  REFERENCES 
 

1. Conform to reference standard by date of most current issue. 
 

2. Should specified reference standards conflict with Contract Documents, or 
Regulations request clarification from the Project Manager before proceeding. 

 
3. The contractual relationship of the parties to the Contract shall not be altered from 

the Contract Documents by mention or inference otherwise in any reference 
document. 

 
 
 
 

20



 
  

1.05  INSPECTION  
 

OWNER 
 

1. Project Manager will perform periodic field inspections of fence installation. 
 
 
. 
 
  

END OF SECTION 
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SECTION 01600 
 

MATERIAL AND EQUIPMENT 
 
PART I GENERAL 
 
1.1 SECTION INCLUDES 
 

1. Products. 
 

2. Transportation and handling. 
 

3. Storage and protection. 
 

4. Substitutions. 
 
1.2 PRODUCTS 
 

1. Products: Means new material, components, and systems forming the Work.  
Does not include machinery and equipment used for preparation, fabrication, 
conveying and erection of the Work.  

 
2. Do not use materials and equipment removed from existing premises, except 

as specifically permitted by the Contract Documents. 
 
1.3 TRANSPORTATION AND HANDLING 
 

1. Transport and handle products in accordance with manufacturer's 
instructions. 

 
2. Promptly inspect shipments to assure that products comply with 

requirements, quantities are correct, and products are undamaged. 
 

3. Provide equipment and personnel to handle products by methods to prevent 
soiling, disfigurement, or damage. 

 
1.4 STORAGE AND PROTECTION 
 

1. Store and protect products in accordance with manufacturer's instructions, 
with seals and labels intact and legible.  Store sensitive products in 
weather-tight, climate controlled enclosures. 

 
2. For exterior storage of fabricated products, place on elevated supports. 

 
3. Cover products subject to deterioration with impervious sheet covering.  

Provide ventilation to avoid condensation. 
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4. Store loose granular materials on solid flat surfaces in a well-drained area.  
Prevent mixing with foreign matter. 

 
5. Provide equipment and personnel to store products by methods to prevent 

soiling, disfigurement, or damage. 
 
1.5 SUBSTITUTIONS 
 

1. Project Manager will consider requests for Substitutions only within 15 days 
after date established in Notice to Proceed. 

 
2. Substitutions may be considered when a product becomes unavailable 

through no fault of the Contractor. 
 

3. Document each request with complete data substantiating compliance of 
proposed Substitution with Contract Documents. 

 
4. A request constitutes a representation that the Contractor: 

 
A. Has investigated proposed product and determined that it meets or 

exceeds the quality level of the specified product. 
B. Will provide the same warranty for the Substitution as for the specified 

product. 
C. Will coordinate installation and make changes to other Work that may 

be required for the Work to be complete with no additional cost to 
Owner. 

D. Waives claims for additional costs or time extension that may 
subsequently become apparent. 

 
5. Substitutions will not be considered when they are indicated or implied on 

shop drawing or product data submittals, without separate written request, or 
when acceptance will require revision to the Contract Documents. 

 
6. Substitution Submittal Procedure: 

 
A. Submit three copies of request for Substitution for consideration.  Limit 

each request to one proposed Substitution. 
B. Submit shop drawings, product data, and certified test results attesting 

to the proposed product equivalence. 
C. The Project Manager will notify Contractor, in writing, of decision to 

accept or reject request. 
 
 END OF SECTION 

23



 
  

 
SECTION 01700 

 
CONTRACT CLOSEOUT 

 
PART 1 GENERAL 
 
1.01  SECTION INCLUDES 
 

1.  Closeout procedures. 
2.  Final cleaning. 
3.  Adjusting. 
4.  Project record documents. 

 
1.02  CLOSEOUT PROCEDURES 
 

1.  Notify the Project Manager within 5 days of Work completion that Work is 
complete in accordance with Contract Documents and ready for Project 
Manager's final inspection. 

 
2.   Provide submittals to Project Manager that are required by governing or other 

authorities or Owner. 
 

3.  Submit final Application for Payment identifying total adjusted Contract 
Sum, previous payments, and sum remaining due.  Include Certificate of 
Substantial Completion, Affidavit on Behalf of the Contractor, Consent of 
Surety Company to Final Payment and As-built drawings and specifications. 

 
4.  Owner will occupy all portions of the site. 

 
1.03  FINAL CLEANING 

 
1. Execute final cleaning prior to final inspection.  Remove all debris from site. 
 

2. The contractor shall remove staking set to mark the property line for fence 
construction. Permanent monuments, establishing the property boundaries, 
shall not be disturbed. The cost of reestablishing permanent monuments 
destroyed during construction will be the responsibility of the contractor. 

 
 

1.05   WARRANTIES:  All work shall be warranted free from defect for a period of 
one year from final inspection date. 

 
END OF SECTION 
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SECTION 02110 
 

 SITE CLEARING and FENCE REMOVAL 
 
PART 1 DESCRIPTION 
 
 1. This work shall consist of clearing, grubbing, removing, and disposing of 

vegetation, debris and damaged fence material. This work shall also 
include the preservation from injury of vegetation and objects designated 
to remain.   

 
2. "Clearing" shall consist of the removal of trees and debris. Clearing shall 

also include the disposal of brush, windfalls, limbs, sticks, piles of 
sawdust, rubbish, debris, vegetation, and other objectionable material 
occurring within the clearing limits or which interfere with repair of 
fencing.   

 
3.  "Grubbing" shall consist of the removal from the ground and the disposal 

of roots, stumps, together with duff, matter, roots, and debris from the 
grubbing limits that interfere with repair of fencing. 

  
 
PART 2  EXECUTION  
 

1. General.  The area to be cleared and/or grubbed is the area within 4 feet of 
the existing fence line. All other areas shall be considered as designated to 
remain.  The Contractor shall preserve all facilities designated to remain.  

  
2. Construction.  

  
A. No stumps or roots shall remain more than 4 inches above the 

ground along the fence line. 
 
B. Low hanging branches and unsound or unsightly branches on trees 

or shrubs designated to remain shall be removed as directed.  
Branches of trees extending over the fence line shall be trimmed 
to give a clear height of 8 feet above the ground along the fence 
line.  Width of clearing for fence line shall be 4 feet. 

 
 
PART 3  SALVAGE FENCE MATERIAL DISPOSAL  
 

 
1. Salvage material to become property of the contractor to be disposed of in 

a safe and legal manner. 
2. Material refuse(brush and woody material) created from clearing and 

grubbing shall be removed from the site by contractor and disposed of in a 
safe and legal manner. 
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PART 4  MEASUREMENT AND PAYMENT 
 

1. Measurement and payment shall be made for site clearing and grubbing 
associated with fence repair or construction on a per rod basis.  

2. Fence and wire removal will be compensated for on a measured per rod 
basis. See Fence and Wire removal on the Bid Form. 

 
Payment for the various items specified above shall be full compensation for furnishing 
all labor, materials, tools, and equipment necessary or incidental to the construction of the 
complete fence including disposing of all debris, to the satisfaction of the Project 
Manager. 
 
 
 END OF SECTION 
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 SECTION 02839 
 

WIRE FARM FENCE 
 
PART 1  DESCRIPTION 
 
Work under this specification shall consist of furnishing materials, erecting and repairing 
fence of wire fastened to posts, repairing single panels, double panels, corners, and gates, 
and performing similar operations, all in conformity with specifications, plans, drawings, 
and other instruction.  
 
PART 2  MATERIALS 
 

1. Wire shall be "Red Brand" zinc-coated, steel wire meeting the requirements 
of ASTM A-121 or equal.  Breaking strength of strand wire shall be not less 
than 950 pounds.  Minimum weight of zinc coating shall be Class I.  Wire 
shall consist of 2 twisted strands of 12-½-gauge wire. 
 

2. Barbless wire shall be two smooth twisted strands of 12-½-gauge wire; zinc 
coated steel meeting requirements of ASTM A-121 or equal.  Breaking 
strength of a strand of wire shall be not less than 950 pounds, Minimum 
weight of zinc coating shall be Class I 
 

3. Brace wire shall be barbless, single strand of 9-gauge wire meeting 
requirements of ASTM A-641.  Wire shall be zinc-coated steel with a 
minimum coating of zinc meeting Class I requirements.  It will be used for 
constructing braces and panels, tying to anchors, etc. 
 

4. Staples.  Wire staples of the barbed U-shaped type shall be used to fasten the 
wire fencing to the wooden posts.  They shall be not less than 9 gauge, 1 3/4 
inches long, bright finished or galvanized. 
 

5. Nails.  Shall be 40 d ring shank. Unless otherwise specified. 
 

6. Fence clips shall be not lighter than 11 gauge, galvanized.  They shall be 
used to fasten the wire to metal posts. 
 

7. Stays shall be 30" long twisted wire fence stay specifically manufactured for 
use as fence stays and made from #9 gauge galvanized smooth wire. 
 

8. Steel Metal Posts shall meet the requirements of ASTM A-702 and be 
American manufactured.  Painting shall be in accordance with good 
manufacturing practice.  Posts shall be 5 1/2 feet long.  The metal shall be 
good commercial quality steel with maximum carbon content of 0.82%.  
Posts shall be Tee or U-bar section and shall have corrugations, knobs, 
notches, holes, or studs so placed and constructed as to engage a substantial 
number of fence line wires in proper position (punched tabs for fastening 
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wire are not acceptable).  Each line post shall have a steel anchor plate 
weighing not less than 0.67 pounds, tapered to facilitate driving and securely 
fastened by means of a weld or riveted, in such a position that its top edge 
will be two to three inches below ground when the post is driven to the 
prescribed depth.  Post shall weigh 1.33 lbs. per L.F. of post. 
 

9. Wood Posts and Brace Rail.  Posts and brace rail shall be made from western 
larch, lodge pole pine, ponderosa pine, or Douglas fir.  They shall have the 
bark removed, be well seasoned, sound, and straight-grained.  They shall be 
finished round.  Posts shall be 5-inch minimum diameter and 7 feet in 
length.  Posts shall be treated with a preservative solution conforming to 
AWPA standards.  Penetration shall be at least 1/2 inch.  Post shall be fully 
treated.  Posts that are to be driven shall be tapered and treated. Brace rail 
shall be a minimum 4-inch diameter and shall be 8 feet long fully treated. 
 

10. Gates and Single Panels.  Post and brace rail shall be the same as specified 
for line fence panels and corners.  Gates shall be 14'-16' wide or as indicated 
and shall be located at the same locations as existing gates or as directed by 
the Project Manager.  Gates shall have 4 strands of wire with 2 wood stays 
per 16’ width.  Stays shall be 1 1/2" –2 1/2” poles. Each gate shall have a 
new single panel on each side of wire gate and a mechanical over-center gate 
closer. 

 
11. Dead men anchors shall be used at grade depressions.  A No. 5 rebar shall be 

welded in the center and a loop formed in the other end to accept the tie 
wire.  Rebar length shall be 30 inches after the loop is formed.  Other anchor 
types may be accepted upon approval of the Project Manager.   Commercial 
Duckbill anchors are also approved. 
 

PART  3  CONSTRUCTION METHODS 
 

1. Property corners and other survey monuments shall not be disturbed.  In 
the case of a conflict notify the Project Manager.  

 
2. Postholes and excavations for footings and anchors shall be excavated on 

the lines of the fence to the depths and cross-sections shown on the 
standard drawings.  Wooden posts may be driven when so prepared and 
any damaged posts shall be repaired or rejected.  Post shall be plumb when 
set. 

 
3. All posthole filling and backfilling work shall be in six-inch layers and 

each layer shall be solidly tamped and compacted as it is placed. 
 

4. Posts that are cut or trimmed for any valid reason shall be given two coats 
of EPA approved preservative material approved by the Project Manager.  
Braces shall be securely nailed to terminal and brace posts.  Brace to post 
joint shall be coped or notched.  No square to round joint accepted. 
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5. Dead men or anchors will be used at grade depressions, angle points, and 
other places where unusual stresses will be exerted on the fence.  
Additional strands of wire may be used in depressions where a dead man 
is placed and shall be equally spaced on 8-inch intervals except for the last 
wire above the ground, which shall be barbless wire and situated 18 inches 
above the ground. 

 
7. All posts shall be plumb and solidly set in place after backfilling or driving 

has been completed. 
 

8. Stretching by a motor vehicle will not be permitted; the power must be by 
or through a mechanical stretcher or device designed for such use. 

 
9. Fence line shall be straight and square between corner points. 

 
10. Fence clips shall be bent all the way around fence wire. 

 
11. Tension shall be applied in accordance with wire manufacturer's   

recommendations. 
  

12.  Fence wire shall be wrapped around terminal posts and fastened to itself 
with at least four turns.  Fence wire, in general, shall be placed on the side 
of the post facing the road. At grade depressions and alignment angles, 
where stresses tending to pull posts from the ground are created, the wire 
fence shall be snubbed or guyed at the critical points by brace wire 
attached to each horizontal line of fence wire and the end of the combined 
strands being firmly attached to a "dead man" buried not less than two feet 
in the ground, or to an approved "anchor" at a point which will serve best 
to resist the pull of the wire fence.  "Dead men" also may be fastened to 
posts. 

 
13. U-shaped staples shall be driven diagonally across the wood grain so that 

both points do not enter between the same grain. In depressions where 
wire up-lift occurs, staples shall be sloped slightly upward, against the pull 
of the wire.  On level ground and over knolls, staples shall be sloped 
slightly downward.  Wire shall be stapled tightly at corner, end, and pull 
posts.  In no case shall staples be driven so tight as to damage the wire. 

 
14. A cross-fence, not the property of the Owner, shall not be fastened to the 

Owner's fence but shall be terminated, in a workmanlike manner, adjacent 
to the owners fence. 

 
15. Upon completion, the fence shall be true to line and grade; all posts shall 

be vertical and firm and all wire shall be taut and the completed fence 
shall be completely acceptable in all respects. 

 
16.  Single panel braces shall be placed at intervals of 30 rods, or at major 

terrain changes. Refer questions to FWP Engineer. 
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 17. Weed Control:  All equipment used during construction shall be 

thoroughly washed both inside, outside, underneath, pickup boxes, 
trailer's, trucks, etc. before entrance to the project area.  Vehicles used to 
commute to and from job site shall be kept clean as not to transport weed 
seed to project area.  This cost shall be subsidiary to the project and 
considered incidental thereto and no payment shall be made for it. 

 
PART 4  METHODS OF MEASUREMENT 
 
 1. All work, materials and equipment associated with the fence construction 

shall be measured in the field. 
 2.       Gates will be measured on a per each basis. 
 3. Panels will be measured on a per each basis. 
 

PART 5  BASIS OF PAYMENT 
 
 1. Wire fence construction and wire fence removal shall be paid for on a per 

rod basis. 
 2. Gates will be paid for on a per each basis. 
 3. Panels will be paid for on a per each basis. 
 
  
Payment for the various items specified above shall be full compensation for furnishing 
all labor, materials, tools, and equipment necessary or incidental to the repair of the 
complete fence and gates, including excavation, backfilling anchors, tamping, 
miscellaneous hardware, smoothing the irregularities of the ground at fence site, and 
disposing of all debris, all to the satisfaction of the Engineer. 
 
 END OF SECTION 
 
 
 
 
 
 

30


	DIVISION 1 - GENERAL REQUIREMENTS



