



# Montana Fish, Wildlife & Parks

## DEPARTMENT OF FISH, WILDLIFE & PARKS

Design & Construction

1522 Ninth Avenue • P O Box 200701

Helena MT 59620-0701

Phone: 406 841-4001 • Fax: 406 841-4004

<b>PROJECT:</b>	<b>LEWIS AND CLARK CAVERNS RAILING AND LIGHTING UPGRADES</b>			
	<b>REGION: 3</b>			
	<b>LOCATION: NEAR THREE FORKS, MT</b>			
<b>FWP #:</b>	<b>7176603</b>	<b>Project Manager: Jamie Mongoven</b>		
<b>ARCHITECT/ENGINEER:</b>	<b>Fussell Engineering</b> <b>2435 Dixon</b> <b>Missoula, MT 59801</b>			
<b>BID OPENING DATE:</b>	<b>June 14, 2018</b>			
<b>CONTRACTOR:</b>	Pavlick Electric Co, Inc PO Box 17107 Missoula, MT 59808	Battle Ridge Builders, LLC 4505 Thorpe Road Belgrade, MT 59714	Bentley Construction Co PO Box 3646 Butte, MT 59702	
<b>Registration #:</b>	6902	163642	4419	
<b>Bid Security:</b>	Bid Bond 10%	Bid Bond 10%	Bid Bond 10%	
<b>Addenda Acknowledged:</b>	1, 2, 3	1, 2, 3	1, 2, 3	
<b>Federal Debarment Form:</b>	Yes	Yes	Yes	
<b>Base Bid:</b>	\$1,231,200.00	\$2,005,500.00	\$1,250,000.00	
<b>DEDUCTIVE ALTERNATE NO. 1:</b>	\$-25,860.00	\$-24,000.00	\$-20,000.00	
<b>DEDUCTIVE ALTERNATE NO. 2:</b>	\$-5,700.00	\$-4,500.00	\$-4,000.00	
<b>DEDUCTIVE ALTERNATE NO. 3:</b>	\$-44,400.00	\$-28,000.00	\$-31,000.00	
<b>DEDUCTIVE ALTERNATE NO. 4:</b>	\$-64,400.00	\$-48,000.00	\$-35,000.00	
<b>TOTAL:</b>	\$1,090,840.00	\$1,901,500.00	\$1,160,000.00	
<b>Additive Alternate No 1</b>	0.0	\$2,500.00	\$5,000.00	
<b>Total with Additive Alternate No 1</b>	\$1,090,840.00	\$1,904,000.00	1,165,000.00	