



MONTANA FISH, WILDLIFE & PARKS

DEPARTMENT OF FISH, WILDLIFE & PARKS

Design & Construction

1522 Ninth Avenue • P O Box 200701

Helena MT 59620-0701

Phone: 406 841-4001 • Fax: 406 841-4004

| | | | | |
|------------------------------|--|---|---|---|
| PROJECT: | FREEZOUT LAKE WMA COLD STORAGE BUILDING REBID - 2 | | | |
| | REGION: 4 | | | |
| | LOCATION: NEAR FAIRFIELD, MT | | | |
| FWP #: | 7179102 | Project Manager: Phil Jagoda, P.E. | | |
| ARCHITECT/ENGINEER: | Larson Civil Engineering, Inc 28 Antler Avenue Clancy, MT 59634 | | | |
| BID OPENING DATE: | February 14, 2019 | | | |
| CONTRACTOR: | Reed Mountain Construction, Inc 1333 Juniper Lane Alberton, MT 59820 | Kratzer Construction P.O. Box 227 Ekalaka, MT 59324 | Thompson Contracting, Inc. PO Box 449 Libby, MT 59923 | Geranios Enterprises PO Box 2543 Great Falls, MT 59401 |
| Registration #: | 147529 | 99025IC | 157286 | 153487 |
| Bid Security: | 10 % Bid Bond | 10% Bid Bond | 10% Bid Bond | 10% Bid Bond |
| Addenda Acknowledged: | 1, Fax Modification # 2 | 1, Fax Modification # 2 | 1, 2 | 1, 2 |
| BASE BID: | \$150,000.00 Corrected Base bid w/ Fax Mod \$132,251.84 | \$178,000.00 | \$279,984.00 | \$211,268.00 Corrected Base Bid \$3,665,340.00 |
| ALTERNATE NO. 1: | \$4,000.00 Corrected ALT# 1 w/ Fax Mod \$6,652.00 | \$5,880.00 | \$21,400.00 | \$9,786.00 |
| ALTERNATE NO. 2: | \$6,804.00 Corrected ALT# 2 w/ Fax Mod \$16,624.44 | \$34,020.00 | \$ 40,824.00 | \$21,160.00 \$47,990,880.00 |
| ALTERNATE NO. 3: | \$1,530.00 Corrected ALT# 3 w/ Fax Mod \$5,931.30 | \$7,650.00 | \$ 10,200.00 | \$7,355.00 \$3,251,050.00 |
| ALTERNATE NO. 4: | \$16,800.00 Corrected ALT# 4 w/ Fax Mod \$2,990.40 | \$5,600.00 | \$3,024.00 | \$2,429.00 \$2,220,480.00 |
| Total Fax Modification: | - -14,684.02 | | | |
| Original Total: | \$179,134.00 \$179,134.00 | \$231,150.00 \$231,150.00 | \$ 355,432.00 \$ 355,432.00 | \$251,998.00 \$58,334,259.00 |
| Fax Mod total: | \$164,449.98 | | | |



MONTANA FISH, WILDLIFE & PARKS

DEPARTMENT OF FISH, WILDLIFE & PARKS

Design & Construction

1522 Ninth Avenue • P O Box 200701

Helena MT 59620-0701

Phone: 406 841-4001 • Fax: 406 841-4004

| | | | | |
|------------------------------|--|--|---|--|
| PROJECT: | | FREEZOUT LAKE WMA COLD STORAGE BUILDING REBID - 2 REGION: 4 LOCATION: NEAR FAIRFIELD, MT | | |
| FWP #: | | 7179102 | Project Manager: Phil Jagoda, P.E. | |
| ARCHITECT/ENGINEER: | | Larson Civil Engineering, Inc 28 Antler Avenue Clancy, MT 59634 | | |
| BID OPENING DATE: | | February 14, 2019 | | |
| CONTRACTOR: | Cleary Building Corp. 4901 North Star Blvd Great Falls, MT 59405 | Sapphire Construction Services, LLC 1982 Teal Drive Kalispell, MT 59901 | Highmark Construction PO Box 1427 Choteau, MT 59422 | |
| Registration #: | 7 38309 | 247320 | 156044 | |
| Bid Security: | 10% Bond | 10% Bond | 10% Bond | |
| Addenda Acknowledged: | 1, 2 | 1, 2 | 1, 2 | |
| BASE BID: | \$164,830.00 | \$216,500.00 | \$ 201,600.00 | |
| ALTERNATE NO. 1: | \$8,794.00 | \$7,400.00 | \$ 8,500.00 | |
| ALTERNATE NO. 2: | \$34,587.00 | \$22,113.00 | \$ 20,412.00 | |
| ALTERNATE NO. 3: | \$2,841.00 | \$7,395.00 | \$ 5,100.00 | |
| ALTERNATE NO. 4: | \$3,315.00 | \$2,800.00 | \$5,600.00 | |
| Fax Modification: | | | | |
| Original Total: | \$214,367.00 | \$ 256,208.00 | \$ 241,212.00 | |
| Fax Mod total: | | | | |