

## ADDENDUM NO. 1

---

TO: ALL BIDDERS OF RECORD

PROJECT: Indian Fort FAS 2019 Road & Bank Improvements

FWP PROJECT #: 7173716

DATE: April 29, 2019

FROM: Thomas M. Mannatt, Montana FWP Project Manager

**Acknowledge receipt of this addendum by inserting its number and date in the Proposal Form and on the Bid Envelope. Failure to do so may subject bidder to disqualification.**

This Addendum forms a part of the Contract Documents. Clarification and/or modifications area as follows:

**Clarification:**

**Question:** When can a contractor reasonably schedule to perform the in-water portions of this project?

**Answer:** Flowrates in the Yellowstone River adjacent to the jobsite are likely to start increasing within the next 30 days to a point where construction must be postponed to a later date. Provided river flowrates follow a typical historical pattern, it is anticipated that construction can begin August 1, 2019. If flows do not decrease as expected, Montana Fish Wildlife & Parks reserves the right to adjust the commencement date to a time that corresponds to an appropriate water level. Flowrates normally start increasing in early October and reach levels that require that construction on the in-water portion of the work be delayed to a time period with low water levels.