



# MONTANA FISH, WILDLIFE & PARKS

## ADDENDUM NO. 3

---

TO: ALL BIDDERS OF RECORD

PROJECT: Logan State Park Septic System Replacement

FWP PROJECT #: 7176313

DATE: November 9, 2023

FROM: Randi Rognlie, Design and Construction Project Manager

**Acknowledge receipt of this addendum by inserting its number and date in the Proposal Form and on the Bid Envelope. Failure to do so may subject bidder to disqualification.**

This Addendum forms a part of the Contract Documents. Clarification and/or modifications area as follows:

STANDARD FORM OF CONTRACT BETWEEN OWNER AND CONTRACTOR FOR CONSTRUCTION

Article 2 Time of Completion

**TIME OF COMPLETION CHANGED FROM:**

**220 CONSECUTIVE CALENDAR DAYS TO:**

**THE PROJECT MUST BE COMPLETED BY JUNE 28, 2024. THE SHOWERHOUSE, HOST RV CONNECTIONS, COMFORT STATION AND RV DUMP MUST BE OPERATIONAL BY MAY 24, 2024. THE CONTRACTOR MAY UTILIZE THE EXISTING AND NEW SEPTIC TANKS FOR WASTEWATER STORAGE UNTIL JUNE 28, 2024. IF PERODIC SEPTIC PUMPING IS REQUIRED DURING THIS TIME, THE COST OF PUMPING AND DISPOSAL WILL BE THE CONTRACTOR'S RESPONSIBILTY.**

**END OF ADDENDUM NO. 3**