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1. PROJECT DESCRIPTION
The Project involves construction work associated with:

Bluewater Springs Hatchery Residence Siding and Windows
Fish, Wildlife & Parks (FWP) project # 7233550
Located in Carbon County, MT

The project generally includes removal and installation of siding, trim, fascia, soffit,
gutters, and windows on the Bluewater Hatchery Residences 698, 702, detached
garage, and intern house.

2. PROJECT RELATED CONTACTS

Project contacts are designated as follows:
Owner: Montana FWP
1420 E. Sixth Ave.
PO Box 200701
Helena, MT 59620-0701

FWP Project Representative: Joseph Renenger, PE
FWP Construction Section Supervisor
1522 9t Avenue
Helena, MT 59620
406-841-4009 (wk)
406-439-9889 (cell)
406-841-4004 (fax)

3. SITE INSPECTION

All Bidders should satisfy themselves as to the construction conditions by personal
examination of the site described in this document. Bidders are encouraged to make any -
investigations necessary to assess the nature of the construction and the difficulties to be
encountered, see General Conditions, Article 3.

4. SOILS INFORMATION

Geotechnical investigation work has not been done for this Project. It is the responsibility
of the Bidders to conduct all investigations and determine the soil type and digging
conditions that may be encountered with this Project prior to bid preparation, see General
Conditions, Article 3.
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5. PROJECT REPRESENTATIVE, INSPECTIONS, AND TESTING

The Contractor’s work will be periodically tested and observed to ensure compliance with
the Contract Documents. Complete payment will not be made until the Contractor has
demonstrated that the work is complete and has been performed as required. If the
Project Representative detects a discrepancy between the work and the requirements of
the Contract Documents at any time, up to and including final inspection, such work will not
be completely paid for until the Contractor has corrected the deficiency, see General
Conditions, Article 9.

The Project Representative will periodically monitor the construction of work to determine if
the work is being performed in accordance with the contract requirements. The Project
Representative does not have the authority or means to control the Contractor's methods of
construction. It is, therefore, the Contractor's responsibility to utilize all methods,
equipment, personnel, and other means necessary to assure that the work is installed in
compliance with the Drawings and Specifications, and laws and regulations applicable to
the work. Any discrepancies noted shall be brought to the Contractor's attention, who shall
immediately correct the discrepancy. Failure of the Project Representative to detect a
discrepancy will not relieve the Contractor of his ultimate responsibility to perform the work
as required, see General Conditions, Article 3.

The Contractor shall inspect the work as it is being performed. Any deviation from the
Contract requirements shall be immediately corrected. Prior to any scheduled observation
by the Project Representative, the Contractor shall again inspect the work and certify to the
Project Representative that he has inspected the work and it meets the requirements of the
Contract Documents. The Project Representative may require uncovering of work to verify
the work was installed according to the contract documents, see General Conditions, Article
12.

The work will be subject to review by the Project Representative. The results of all such
observations, and all contract administration, shall be directed to the Contractor only
through the Project Representative.

5.1  Services Required by the Contractor. The Contractor shall provide the following
services:

a. Any field surveys to establish locations, elevations, and alignments as stipulated on
the Contract Documents. FWP reserves the right to set preliminary construction
staking for the project. The Contractor is responsible to notify FWP for any
construction staking discrepancies.

b. Preparation and certification of all required shop drawings and submittals as
described in the General Conditions, Article 3.

c. All testing requiring the services of a laboratory to determine compliance with the
Contract Documents shall be performed by an independent commercial testing
laboratory acceptable to the Project Representative. The laboratory shall be staffed
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with experienced technicians properly equipped, and fully qualified to perform the
tests in accordance with the specified standards.

d. Preparation and submittal of a construction schedule, including submittals, see
General Conditions, Article 3. The schedule shall be updated as required, as
defined in the Contract Documents.

e. All Quality Control testing as required by the Contractor’s internal policies.

f.  All Quality Assurance testing and/or re-testing as stated in the Contract Documents,
see General Conditions, Article 13.

5.2  Services Provided by the Owner. The Owner shall provide the following services at
no cost to the Contractor except as required for retests as defined in the Contract
Documents.

a. The Project Representative may check compaction of backfill and surfacing courses
using laboratory testing submittal information supplied by the Contractor. These
tests are to determine if compaction requirements are being fulfilled in accordance
with the Contract Documents. It is ultimately the responsibility of the Contractor to
ensure that this level of compaction is constant and met in all locations.

b. Any additional Quality Assurance testing deemed appropriate by the Owner, at the
Owner’s expense.

6. ENGINEERING INTERPRETATIONS

Timely Engineering decisions on construction activities or results have an important bearing
on the Contractor’'s schedule. When engineering interpretation affects a plan design or
specifications change, it should be realized that more than 24 hours may be required to
gain the necessary Owner participation in the decision process including time for formal
work directive, or change order preparation as required.

7. REJECTED WORK

Any defective work or nonconforming materials or equipment that may be discovered at any
time prior to the expiration of the warranty period, shall be removed and replaced with work
or materials conforming to the provisions of the Contract Documents, see General
Conditions, Article 12. Failure on the part of the Project Representative to condemn or
reject bad or inferior work, or to note nonconforming materials or equipment on the
Contractors submittals, shall not be construed to imply acceptance of such work. The
Owner shall reserve and retain all its rights and remedies at law against the Contractor and
its Surety for correction of any and all latent defects discovered after the guarantee period
(MCA 27-2-208).

Only the Project Representative will have the authority to reject work which does not
conform to the Contract Documents.
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8. UTILITIES

The exact locations of existing utilities that may conflict with the work are not precisely
known. It shall be the Contractor's responsibility to contact the owners of the respective
utilities and arrange for field location services. One Call Locators, 1-800-424-5555

The Contract Documents may show utility locations based on limited field observation and
information provided to the Project Representative by others. The Project Representative
cannot guarantee their accuracy. The Contractor shall immediately notify the Project
Representative of any discrepancies with utility locations as shown on the Contract
Drawings and/or their bury depths that may in any way affect the intent of construction as
scoped in these specifications.

There will be no separate payment for exploratory excavation required to locate
underground utilities.

8.1 Notification. The Contractor shall contact, in writing, all public and private
utility companies that may have utilities encountered during excavation. The
notification includes the following information:

a. The nature of the work that the Contractor will be performing.

b.  Thetime, date and location that the Contractor will be performing work
that may conflict with the utility.

C. The nature of work that the utility will be required to perform such as
moving a power pole, supporting a pole or underground cable, etc.

d. Requests for field location and identification of utilities.

A copy of the letter of notification shall be provided to the Project
Representative. During the course of construction, the Contractor shall keep
the utility companies notified of any change in schedule, or nature of work
that differs from the original notification.

8.2 Identification. All utilities that may conflict with the work shall be the
Contractor's responsibility to locate before any excavation is performed. Field
markings provided by the utility companies shall be preserved by the
Contractor until actual excavation commences. All utility locations on the
Drawings should be considered approximate and should be verified in the
field by the Contractor. The Contractor shall also be responsible for locating
all utilities that are not located on the Drawings.

Utilities are depicted on the Contract Documents in accordance with their
achieved “Quality Levels,” as defined in the American Society of Civil
Engineer's Document, ASCE 38, “Standard Guideline for the Collection and
Depiction of Existing Subsurface Utility Data.” Reliance upon these data for
risk management purposes during bidding does not relieve the Contractor, or
Utility Owner from following all applicable utility damage prevention statutes,
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policies, and/or procedures during construction. It is important that the
Contractor investigates and understands the scope of work between the
project Owner and Engineer regarding scope of limits of the utility
investigations leading to these utility depictions. Definitions of Quality Levels
are described as follows:
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. "QUALITY LEVEL A" - (QLA): LOCATING THROUGH

EXCAVATION. QLA data are highly accurate and are obtained by
surveying an exposed utility. As such, both horizontal and vertical
data are recorded. Survey accuracies are typically set at 15mm (1/2-
inch) vertically, and to project survey standards horizontally (typically
the same as for topography features), although these survey
accuracies and precisions are generally left to the owner to specify in
a scope of work. In addition to the applicable standard of care and
any other additional standards imposed by commercial indemnity
clauses, the accuracy of these location data is also typically
guaranteed. Other data typically characterized include material type,
surface elevation, utility size/capacity, outside dimensions, and
configurations, soil type, and utility condition.

. "QUALITY LEVEL B" — (QLB): DESIGNATING. QLB information is

obtained through the application of appropriate surface geophysical
methods to identify the existence and approximate horizontal location
of utilities (a utility’s “designation”) within the project limits, followed by
survey, mapping, and professional review of that designation.
Underground utilities are identified by interpretation of received
signals generated either actively or passively, and through correlating
these received signals with visible objects (QLC) and record data
(QLD) to determine function. Designated utilities that can’t be
identified are labeled as “unknowns.” Although approximate has no
accuracy associated with it, generally the locations are within inches
rather than feet. The more utility congested the area or the deeper the
utilities, the less likely it is that the designations will achieve that
accuracy. These designations are then surveyed to project
accuracies and precisions, typically third-order accuracy similar to
other topography features. Note that surveying existing one-call
marks does not lead to QLB data, since the genesis of the marks was
not under the direct responsible charge of the professional certifying
the QLB depictions, and one-call generally does not address unknown
utilities, privately owned utilities, utilities without records, abandoned
utilities, and so on. Nor does the professional have knowledge of the
field technician’s qualifications, training, and level of effort.

. "QUALITY LEVEL C" - (QLC): SURFACE VISIBLE FEATURE

SURVEY. QLC builds upon the QLD information by adding an
independent detailed topography site survey for surface-visible
appurtenances of subsurface utilities including but not limited to fire



8.3

8.4

8.5

8.6

hydrants, valves, risers, and manholes. Professional judgment is
used to correlate the QLD data to the surveyed features, thus
increasing the reliability of both utility location and existence. Itis a
function of the professional to determine when records and features
do not agree and resolve discrepancies. This may be accomplished
by depiction of a utility line at quality level D, effectively bypassing or
disregarding (but still depicting) a surveyed structure of unknown
origin. Additional resolution may result from consultation with utility
owners.

d. “QUALITY LEVEL D" — (QLD): EXISTING RECORDS RESEARCH.
QLD is the most basic level of information. Information is obtained
from the review and documentation of existing utility records, verbal
accounts, and/or one-call markings (to determine the existence of
major active utilities and their approximate locations).

Removal or Relocation of Utilities. All electric power, street lighting, gas,
telephone, and television utilities that require relocation will be the
responsibility of the utility owner. A request for extending the specified
contract time will be considered if utility owners cause delays.

Public Utilities. Water, sewer, storm drainage, and other utilities owned and
operated by the public entities shall, unless otherwise specifically requested
by the utility owner, be removed, relocated, supported or adjusted as
required by the Contractor at the Contractor's expense. All such work shall be
in accordance with these Contract Documents, or the Owner's Standard Spe-
cifications or written instructions when the work involved is not covered by
these Specifications.

Other Utilities. Utilities owned and operated by private individuals, railroads,
school districts, associations, or other entities not covered in these Special
Provisions shall, unless otherwise specifically requested by the utility owner,
be removed, relocated, supported or adjusted as required by the Contractor
at the Contractor's expense. All work shall be in accordance with the utility
owner's directions, or by methods recognized as being the standard of the
industry when directions are not given by the owner of the utility.

Damage to Utilities and Private Property. The Contractor shall protect all
utilities and private property and shall be solely responsible for any damage
resulting from his construction activities. The Contractor shall hold the Owner
and Project Representative harmless from all actions resulting from his
failure to properly protect utilities and private property. All damage to utilities
shall be repaired at the Contractor's expense to the full satisfaction of the
owner of the damaged utility or property. The Contractor shall provide the
Owner with a letter from the owner of the damaged utility or property stating
that it has been repaired to the utility owner's full satisfaction.
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8.7  Structures. The Contractor shall exercise every precaution to prevent
damage to existing buildings or structures in the vicinity of his work. In the
event of such damages, he shall repair them to the satisfaction of the owner
of the damaged structure at no cost to the Owner.

8.8  Overhead Utilities. The Contractor shall use extreme caution to avoid a
conflict, contact, or damage to overhead utilities, such as power lines,
streetlights, telephone lines, television lines, poles, or other appurtenances
during the course of construction of this project.

8.9 Buried Gas Lines. The Contractor shall provide some means of overhead
support for buried gas lines exposed during trenching to prevent rupture in
case of trench caving.

8.10 Pavement Removal. Where trench excavation or structure excavation
requires the removal of curb and gutter, concrete sidewalks, or asphalt or
concrete pavement, the pavement or concrete shall be cut in a straight line
parallel to the edge of the excavation by use of a spade-bitted air hammer,
concrete saw, colter wheel, or similar approved equipment to obtain a
straight, square clean break. Pavement cuts shall be 2 feet wider than the
actual trench opening.

8.11 Survey Markers and Monuments. The Contractor shall use every care and
precaution to protect and not disturb any survey marker or monuments, such
as those that might be located at lot or block corners, property pins, intersec-
tion of street monuments or addition line demarcation. Such protection
includes markings with flagged high lath and close supervision. No
monuments shall be disturbed without prior approval of the Project
Representative. Any survey marker or monument disturbed by the Contractor
during the construction of the project shall be replaced at no cost to the
Owner by a licensed land surveyor.

8.12 Temporary Utilities. The Contractor shall provide all temporary electrical,
lighting, telephone, heating, cooling, ventilating, water, sanitary, fire protec-
tion, and other utilities and services necessary for the performance of the
work. All fees, charges, and other costs associated therewith shall be paid for
by the Contractor.

9. CONSTRUCTION SAFETY

The Contractor shall be solely and completely responsible for conditions of the jobsite,
including safety of all persons (including employees and subcontractors) and property
during performance of the work. This requirement shall apply continuously and not be
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limited to normal working hours. Safety provisions shall conform to U.S. Department of
Labor (OSHA), and all other applicable federal, state, county, and local laws, ordinances,
codes, and regulations. Where any of these are in conflict, the more stringent requirement
shall be followed. The Contractor’s failure to thoroughly familiarize himself with the
aforementioned safety provisions shall not relieve them from compliance with the
obligations and penalties set forth therein, see General Conditions, Article 10.

10. CONSTRUCTION LIMITS AND AREAS OF DISTURBANCE

10.1 Construction Limits. Where construction easements or property lines, are not
specifically called out on the Contract Documents, limit the construction disturbance
to ten (10) feet, when measured from the edge of the slope stake grading, or to the
adjacent property line, whichever is less. Disturbance and equipment access
beyond this limit is not allowed without the written approval of both the Project
Representative and the Owner of the affected property. If so approved, disturbance
beyond construction limits shall meet all requirements imposed by the landowner;
this includes existing roads used and/or improved as well as the construction of new
access roads. Special construction, reclamation, or post-construction reclamation or
other closure provisions required by the landowner on access roads beyond the
construction limits shall be performed by the Contractor at no additional cost to the
Owner.

10.2 Areas of Disturbances. Approved areas of disturbance are those areas disturbed by
construction activities within the construction limits and along designated or
approved access routes. Such areas may require reclamation and revegetation
operations, including grading to the original contours, top soiling with salvaged or
imported topsoil, seeding, fertilizing, and mulching as specified herein. Other areas
that are disturbed by the Contractor's activities outside of the limits noted above will
be considered as site damage or unapproved areas of disturbance, see General
Conditions, Articles 3 and 10. This includes areas selected by the Contractor
outside the defined construction limits for mobilization, offices, equipment, or
material storage.

11. DECONTAMINATE CONSTRUCTION EQUIPMENT

Power wash all construction equipment that have been previously operated off of paved or
gravel roadways entering the project site to prevent the spread of noxious weeds and
aquatic invasive species. This applies to all FWP projects, whether or not individual
construction permits specifically address cleaning of equipment.

12. TREE PROTECTION AND PRESERVATION

The Contractor and the Owner shall individually inspect all trees within the project
construction limits prior to construction. The Owner shall determine which trees are to
be removed and which trees are to be preserved. Construction of the grading, utilities
and various roadway facilities must not significantly damage the trees root system or
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hinder it's chances for survival. Reasonable variations from the Contract Documents,
as directed by the Project Representative, may be employed to ensure the survival of
trees.

13. CONSTRUCTION SURVEYS

The Contractor will be responsible for all layout and construction staking utilizing the
Project Representative’s existing control and coordinate data for the project.
Dimensions and elevations indicated in layout of work shall be verified by the
Contractor. Discrepancies between Drawings, Specifications, and existing conditions
shall be referred to the Project Representative for adjustment before work is performed.
The Project Representative may set location and grade stakes prior to construction;
however, it is ultimately the responsibility of the Contractor to check and verify all
construction staking for the project.

Existing survey control (horizontal and vertical) has been set for use in the design and
ultimately the construction of these improvements. A listing of the coordinates and
vertical elevation for each of these control points may be included in the project
drawings.

The Contractor will be responsible for preserving and protecting the survey control until
proper referencing by the Contractor has been completed. Any survey control
obliterated, removed, or otherwise lost during construction will be replaced at the
Contractor’s expense.

Contractor shall be aware of property pins and survey monuments. Damage to these
pins will require replacement of such by a registered land surveyor at no cost to the
owner.

The Contractor shall provide construction staking from the Contractor’s layouts and the
control points. Contractor’s construction staking includes at a minimum:

1. Slope stakes located at critical points as determined by the Project
Representative.

2. Blue tops every longitudinally and transversely for subgrade and crushed base to
verify finish grading of course.

3. Location and grade stakes for drainage features and retaining walls.

4. Location stakes for roadside safety items, permanent and temporary traffic
control, and misc. items as determined by the Project Representative.

Original field notes, computations and other records take by the Contractor for the purpose
of quantity and progress surveys shall be furnished promptly to the Project Representative
and shall be used to the extent necessary in determining the proper amount of payment
due to the Contractor.

14. MATERIAL SOURCES AND CONSTRUCTION WATER
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The Contractor shall be responsible for locating all necessary material sources, including
aggregates, earthen borrow and water necessary to complete the work. The Contractor
shall be responsible for meeting all transportation and environmental regulations as well as
paying any royalties. The Contractor shall provide the Project Representative with written
approvals of landowners from whom materials are to be obtained, prior to approval.

With the exception steel and iron materials, the Contractor may use materials from any
source, providing the materials have been tested through representative samples and will
meet the Specifications.

Steel and iron materials must comply with Buy America 23 CFR 635.410 and as further
described in Technical Specifications Section 01600, Part 3, Paragraph 3.2.B.
Documentation will be reviewed by the Project Engineer as part of the specific product
submittal.

Water for compaction efforts shall be supplied by the Contractor.
15. MATERIALS SALVAGE AND DISPOSAL

Notify the Owner for any material salvaged from the project site not identified in the
Contract Documents. The Owner reserves the right to maintain salvaged material at the
project site, compensate the Contractor for relocation of salvaged material, or agreed
compensation to Owner for material salvaged by the Contractor.

Haul and waste all waste material to a legal site and obey all state, county, and local
disposal restrictions and regulations.

16. STORED MATERIALS

Contractor shall use an approved storage area for materials. Materials and/or equipment
purchased by the Contractor may be compensated on a monthly basis. For compensation,
provide the Project Representative invoices for said materials, shop drawings and/or
submittals for approval, and applicable insurance coverage, see General Conditions, Article
9.

17. STAGING AND STOCKPILING AREA
Contractor shall use staging and stockpiling sites for to facilitate the project as approved by
the Owner. Contract Documents may show approved staging and stockpiling locations.
Notify Owner within 24 hours for approval of staging and stockpiling sites not shown on the
Contract Drawings.

18. SECURITY
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The Contractor shall provide all security measures necessary to assure the protection of
equipment, materials in storage, completed work, and the project in general.

19. CLEANUP

Cleanup for each item of work shall be fully completed and accepted before the item is
considered final. If the Contractor fails to perform cleanup within a timely manner the
Owner reserves the right to withhold final payment.

20. ACCESS DURING CONSTRUCTION
Provide access to all public and private roadways and approaches within the project
throughout the construction period.

21. CONSTRUCTION TRAFFIC CONTROL
The Contractor is responsible for providing safe construction and work zones within the

project limits by implementing the rules, regulations, and practices of the Manual on
Uniform Traffic Control Devices, current edition.

22. CONTRACT CLOSEOUT

The Contractor’'s Superintendent shall maintain at the project site, a “Record Set of
Drawings” showing field changes, as-built elevations, unusual conditions encountered
during construction, and such other data as required to provide the Owner with an accurate
“as constructed” set of record drawings. The Contractor shall furnish the “Record Set” to
the Project Representative following the Final Inspection of the Project.

The Contractor’s final payment will not be processed until the “Record Set” of drawings are
received and approved by the Project Representative.

23. MEASUREMENT AND PAYMENT

Review these Contract Documents for additional Measurement and Payment
specifications for definitions. Quantities are listed on the Bid Proposal for Payment
ltems. Additional material quantities, volumes, and measurements may be shown on
the Contract Document drawings and/or specifications.

Unit Price quantities and measurements shown on the Bid Proposal are for bidding and
contract purpose only. Quantities and measurements supplied, completed for the
project, and verified by the Project Representative shall determine payment. Each unit
price will be deemed to include an amount considered by the Contractor to be adequate
to cover Contractor’s overhead and profit for each bid item.

The Owner or Contractor may make a Claim for an adjustment in Contract Unit Price if
the quantity of any item of Unit Price Work performed by the Contractor differs
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materially and/or significantly (increase or decrease by 50%) from the estimated
quantity indicated on the Bid Proposal.

Lump sum bid item quantities will not be measured. Payment for the lump sum bid
proposal items will be paid in full amount listed on the Bid Proposal when accepted by
the Project Representative, unless specified otherwise.
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SPECIFICATIONS FOR WORK
TECHNICAL PROVISIONS
Incorporation of Montana Public Works Technical Specifications.

The Technical Specifications as found in Montana Public Works Standard Specifications
(MPWSS), Seventh Edition, April 2021; are hereby incorporated by reference and made a part of
this Contract:

Incorporation of Montana Fish, Wildlife & Parks Technical Specifications and
Modifications to MPW Technical Specifications.

In addition to the MPWSS Technical Specifications are the following Montana Fish, Wildlife &
Parks Technical Specifications (modifications to MPWSS Technical Specifications).

SECTION 01010 -  Summary of Work
SECTION 01450 -  Mobilization/Demobilization
SECTION 01750 -  Final Cleanup

SECTION 074600 - Siding

SECTION 081580 - Windows



PART 1

SECTION 01010 - SUMMARY OF WORK

GENERAL

1.1 SECTION INCLUDES

A.

B.

C.

Owner and Contractor Responsibilities
Contractor use of site and premises.

Scope of Work

1.2 Owner and Contractor Responsibilities

A.

Owners Responsibilities:

1. Responding to project questions.

2 Final Acceptance and inspections.

3. Submittal and material review.

4 Payment for work according to this specification and unit prices listed in

the proposal.

Contractors Responsibilities:

1. Quality control of work.
2. Completion of project as bid.
3. Coordination with FWP Personnel

1.3 CONTRACTOR USE OF SITE

A.
B.
C.

D.

Coordinate with FWP Hatchery Staff for site access and staging areas.

Coordinate with FWP Hatchery Staff for use of electricity and restroom facilities.
Contractor is responsible for disposal of all existing siding, trim, windows, material
packaging, and any other trash generated from the work described herein.
Contractor work hours: Monday — Saturday from 7:00 AM — 6:00 PM

1.4  SCOPE OF WORK

A.

Project Objective: The project generally includes removal and installation of siding,

trim, fascia, soffit, gutters, and windows on the Bluewater Hatchery Residences 698, 702, detached
garage, and intern house.

Section 01010
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B. Scope of Work:

Work includes the following but is not limited to the general description contained
herein:
1. Mobilization

. General: This bid item shall include the costs associated with
mobilizing to the project site, insurance, bonding, permitting, and
submittals.

. Work Included:

- All labor, tools, equipment, materials, royalties, and
incidentals needed to complete the work as specified;

- Transport and set up all equipment, materials, and
other items needed to complete the project;

- All permits, coordination, and compliance
inspections required for the work;

- Insurance and bonding;

- Prepare and provide submittals, construction schedule,
and all other paperwork required by the contract
documents prior to construction startup.

. Measurement: No measurement shall be taken for this item.

. Payment: Payment shall be by the price bid for the lump sum
bid item listed in the proposal on the schedule shown in
Section 01450.

2. Siding

. General: This bid item shall include the costs associated with
installation of the siding, house wrap, trim, and garage door
weatherstripping at 698, 702, 698 garage, and intern house.

. Work Included:

- All labor, tools, equipment, materials, royalties, and
incidentals needed to complete the work as specified;

- Removal and disposal of existing siding, trim, house
wrap, and all other removed materials;

- Installation of pre-finished siding with 7 reveal;

- Color Samples provided to owner for color approval;

- Includes installation of siding, trim, house wrap, and
garage door weatherstripping including replacement of
garage door jam trim;

- Includes removal and re-installation of all utility wires,
lines, conduits, etc.

- Includes siding and trim of entryway dormers;
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- Includes adding trim and siding to the garage attic
exterior door;

- Includes 17 x 4” corner trim, door trim, and window
trim;

- Includes painting all entry cover supports, gable vents,
entryway ceiling and utility protrusions to match new

siding.
- Includes touch-up of pre-finished siding after
installation;

- Joint covers shall be used for all siding joints;

- Includes installation of z-flashing above windows and
doors.

- Submittals to ensure material meets requirements listed
in Section 074600;

i Measurement: Measurement shall be per square of siding
installed and rounded to the nearest square. One square equals
100 square feet.

. Payment: Payment shall be by the unit price bid per square of
“Siding” as listed in the proposal.

3. Fascia

. General: This bid item shall include the installation of metal
fascia around 698, 702, 698 garage, and intern house.

i Work Included:
- All labor, tools, equipment, materials, and
incidentals needed to complete the work as
specified;

- Removal and disposal of existing fascia;
- Installation of pre-finished metal fascia;

- Color shall be selected and approved by the owner;
- Submittals to ensure material meets requirements listed
in Section 074600;

i Measurement: Measurement shall be per liner foot of fascia
installed and rounded to the nearest foot.

i Payment: Payment shall be by the unit price bid per linear foot
of “Fascia” as listed in the proposal.

4. Soffit

. General: This bid item shall include the installation of metal
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vented soffit around 698, 702, 698 garage, and intern house.

i Work Included:
- All labor, tools, equipment, materials, and
incidentals needed to complete the work as
specified;

- Removal and disposal of existing soffit;

- Installation of pre-finished vented metal soffit
including necessary metal channel,

- Color shall be selected and approved by the owner;

- Submittals to ensure material meets requirements listed
in Section 074600;

. Measurement: Measurement shall be per liner foot of soffit
installed and rounded to the nearest foot.

i Payment: Payment shall be by the unit price bid per linear foot
of “soffit” as listed in the proposal.

5. Gutters

. General: This bid item shall include the installation of metal
gutters around 698, 702, 698 garage, and intern house.

i Work Included:
- All labor, tools, equipment, materials, and
incidentals needed to complete the work as
specified;

- Removal and disposal of existing gutters and
downspouts

- Installation of new seamless gutters including
downspouts, and all necessary hangers.

- Gutters shall be installed on entryway covers;

- Gutters shall be 5” k-Style

- Color shall be selected and approved by the owner;
- Submittals for materials to be installed.

i Measurement: Measurement shall be per liner foot of gutters
installed and rounded to the nearest foot.

i Payment: Payment shall be by the unit price bid per linear foot
of “Gutters” as listed in the proposal.
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6. Windows

. General: This bid item shall include removal and installation of
windows in 698, 702, 698 garage, and intern house

. Work Included:

- All labor, tools, equipment, materials, and
incidentals needed to complete the work as
specified,

- Furnishing and installing all windows as
described in the schedule of windows;

- This includes necessary framing for installation
of one new window in the intern house;

- Submittals to ensure material meets requirements listed
in Section 081580;

- A schedule of values shall be provided after the contract
is awarded for all windows listed in the schedule of
windows;

. Measurement: No direct measurement shall be taken for this
item.

i Payment: Payment shall be by the unit price bid for the lump
sum of “Window Package” as listed in the proposal.
C. CONTRACTS:

All work shall be done under one general contract provided by the Montana
Department of Fish Wildlife and Parks Design and Construction.

D. PROPOSAL:
1. Proposal shall include all costs to complete the work as described in the plans

and specifications, utility locates, required insurance costs and 1% MDOR
Contractor Gross Receipts Tax of 1%.

END OF SECTION
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SECTION 01450

MOBILIZATION/DEMOBILIZATION

Added Section.

PART 1

GENERAL

1.1 DESCRIPTION

A.

PART 2

PART 3

PART 4

This item shall consist of the prepatory work and operations necessary performed by
the Contractor for the movement of personnel, equipment, supplies, and incidentals to
and from the work site. The work includes those actions necessary for obtaining
necessary permits required for mobilization; for the establishment of all offices and
facilities necessary to work on the project; for premiums on contract bonds; for
insurance for the contract; and for other work on the various items on the project site.
Mobilization costs for subcontracted work shall be considered to be included.

. Contractor’s cost for administration, bonding, insurance, and site documents shall be

included in mobilization and shall not be paid as a separate item.

All equipment moved to the project sites shall be in good mechanical condition and
free of fuel, oil, lubrication, or other fuel leaks. The Contractor shall immediately
remove any equipment potentially or actually discharging environmentally damaging
fluids.

All equipment moved to the project sites shall be thoroughly cleaned before it is
brought to the sites to prevent the introduction of weed seeds. Equipment removed
from the sites may not be returned to the sites again until it is thoroughly cleaned
again.

PRODUCTS - NOT USED

EXECUTION - NOT USED

MEASUREMENT AND PAYMENT

4.1 MEASUREMENT

A.

There will be no direct measurement of this item.

4.2 PAYMENT

B.

Partial payments for mobilization/demobilization will be made based on the lump
sum bid price as follows:

Section 01450
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25% of the amount bid for mobilization/demobilization when the Contractor has
moved on-site and begun construction activities.

50% of the amount bid for mobilization/demobilization when 25% of the contract
amount (exclusive mobilization/demobilization) has been completed.

75% of the amount bid for mobilization/demobilization when 50% of the contract
amount (exclusive mobilization/demobilization) has been completed.

100% of the amount bid for mobilization/demobilization when 75% of the
contract amount (exclusive mobilization/demobilization) has been completed.

END OF SECTION 01450
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SECTION 01750

FINAL CLEANUP

Added Section.
PART 1 GENERAL
1.1 DESCRIPTION

A. This work consists of final cleanup of the project site prior to final acceptance.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.1 CONTRACTOR RESPONSIBILITES

The contractor shall be responsible for final clean up at the end of the project to a level
satisfactory to the owner. All construction debris, no mater how small, shall be collected
and removed from the site. All wheel ruts shall be filled in and be leveled to match the
adjacent grade and material. Re-seeding or re-sodding, or other re-surfacing may be
necessary to repair any construction related impacts or damage.

All survey markings, stakes, temporary paint marks, flagging and other devices shall be
removed regardless of who installed them. All excess pavement, concrete, gravel, soil, or
other construction materials not intended for permanent use shall be removed.

All final slopes shall be dressed manually to remove woody debris, accumulated trash
and oversized material. Any new slope or topsoil surfaces shall be hand raked to provide
a uniform appearance. The contractor shall dress all gravel, pavement and concrete edges
to eliminate abrupt edges and provide a smooth transition. All construction related
temporary sediment control devices shall be removed as soon as practical.

PART 4 MEASUREMENT AND PAYMENT

4.1

PAYMENT

Unless specifically noted otherwise, all final cleanup work shall be incidental to other
work items in the contract and no separate payment shall be made.

END OF SECTION 01750
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PART 1. GENERAL

SECTION 074600

SIDING

1.1. SECTION REQUIREMENTS

A. Submittals:

B. Warranties:

Product Data and Samples. Submittals Required on all products.

Manufacturer's standard from in which siding manufacturer agrees

to repair or replace siding that fails in materials or workmanship within 25 years.
Failures include, but are not limited to, cracking, deforming, fading, or otherwise
deteriorating beyond normal weathering.

PART 2. PRODUCTS

2.1. SIDING

A. Pre-finished, factory painted Fiber-Cement Siding or Engineered Wood Lap Siding:

a. Products:

1.
ii.
iil.
1v.

V.

LP

James Hardie
TruWood
Nichiha
Approved Equal

B. Prefinished Exterior Trim for Windows and Mandoor

a. Products

i.
il.
iii.
v.

V.

LP

James Hardie
TruWood
Nichiha
MiraTEC
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vi. Approved Equal
C. Fascia and Soffit
a. Aluminum pre-painted fascia
b. Aluminum pre-painted vented soffit
D. Garage Door Weatherstripping
a. Products
1. Royal Building Products
ii. Snirt Stopper
iii.  Frost King
iv. M-D
v. Approved Equal
E. House Wrap
a. Products
1. Tyvek
ii. Kimberly Clark
iii. Approved Equal

PART 3. EXECUTION
3.1. INSTALLATION
A. Install all products according to manufacturer’s installation specifications.
B. Provide owner with manufacturer’s installation specification prior to beginning

work.

C. Reveal on all siding shall be 7.

PART 4. MEASUREMENT AND PAYMENT

4.1. Measurement and payment

A. Measurement and payment will be completed as outlined in Section 01010
Summary of Work.
END OF SECTION
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SECTION 081580

WINDOWS

PART 1. GENERAL

1.1. SECTION REQUIREMENTS
A. Submittals: ~ Product Data and Samples. Submittals Required on all products.

B. Warranties:  Manufacturer's standard from in which window manufacturer
agrees to repair or replace windows that fail in material or workmanship within 10
years. Failures include, but are not limited to, cracking, deforming, fading, or
otherwise deteriorating beyond normal weathering.

PART 2. PRODUCTS
2.1. EXTERIOR WINDOWS

A. Casement Windows (hinged on one side with and cranks)
a. Glass Type
i.  Minimum of Low-E / Low-E4 Glass
b. Screens
1. Insect Screens on interior side
c. Products:
1. Andersen Series
ii. PlyGem
iii. Approved Equal
B. Fixed Windows
a. Glass Type
1. Minimum of Low-E / Low-E4 Glass
b. Products
1. Andersen Series

ii. PlyGem
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iil. Approved Equal
C. Slider Windows
a. Glass Type
i. Minimum of Low-E / Low-E4 Glass
b. Screens
1. Insect Screens on interior side
c. Products:
i.  Andersen Series
ii. PlyGem
iii. Approved Equal

PART 3. EXECUTION
3.1. INSTALLATION

A. Install all products according to manufacturer’s installation specifications.
B. Provide owner with manufacturer’s installation specification prior to beginning

work.

PART 4. MEASUREMENT AND PAYMENT

4.1. Measurement and payment
A. Measurement and payment will be completed as outlined in Section 01010

Summary of Work.

END OF SECTION
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