## **SEALED BID**

. 3	Missouri River State Park Site Improvements
MT FW	P Number: <b>7096417</b>
Name of	Contractor:
Address	:
Dept. of	Labor & Industry Cert. of Reg.#
Acknow	ledges Addendum No.:

Darcy Yakoweshen, Project Manager Montana Fish, Wildlife and Parks Design and Construction Section 600 North Park Avenue P.O. Box 200701 Helena, Montana 59620-0701

#### **PROPOSAL**

# MISSOURI HEADWATERS STATE PARK SITE IMPROVEMENTS

FWP# 7096417

Montana Fish, Wildlife & Parks Design and Construction Section PO Box 200701 600 North Park Avenue Helena, Montana 59620-0701

The undersigned, having familiarized himself with the conditions of the work and the contract documents as prepared by <u>Darcy Yakoweshen</u>; <u>P.O. Box 200701 Helena Montana 59620-0701</u>; <u>Phone 406 841-4019</u>, agrees to furnish all labor, materials, equipment, and services necessary to complete all general construction work, as bid herein, for a project entitled <u>Missouri Headwaters State Park Site Improvements</u> <u>Project, FWP # 7096417</u> in accordance with the Contract Documents including all Addenda. The bidder agrees to perform all the work described below at the price shown as follows:

#### **BASE BID – CAMPGROUND IMPROVEMENTS:**

Item	Description	Estimated	Unit	Unit Price	Amount
#		Quantity	Measure		
1	Mobilization, Insurance & Bonding	1	ls		
2	3" Crushed Top Surface	6760	sy		
3	Variable Depth Crushed Top Surface	483	sy		
4	New Gravel Section	120	sy		
5	Gravel Section with Geogrid	61	sy		
6	Remove and Salvage Gravel	543	sy		
7	Relocate Existing Landscape Rock	21	ea		
8	New Landscaping Rock	94	ea		
9	Relocate Existing Sign	1	ea		
10	8" Drain Pipe Installation	1	ls		
11	Grading for Landscaping	733	sy		
12	Import and Place Topsoil	1213	sy		

13	Seed, Mulch and Fertilize	1213	sy	
14	Tree Well	2	ea	
		Total: \$_		 

BASE BID:			
	AND	/100 DOLLARS (\$	).

## ADDITIVE ALTERNATE #1 – LING ROCK PARKING IMPROVEMENTS:

Item	Description	Estimated	Unit	Unit Price	Amount
#	-	Quantity	Measure		
1	Mobilization, Insurance & Bonding	1	1s		
2	Variable Depth Crushed Top Surface	760	sy		
3	Grading for Landscaping	382	sy		
4	Import and Place Topsoil	382	sy		
5	Seed, Mulch and Fertilize	382	sy		
	,	Total: \$_			

ADDITIVE ALTERN	ATE # 1:	
AND	/100 DOLLARS (\$	<u>)</u> .

### ADDITIVE ALTERNATE #2 – BOAT LAUNCH PARKING IMPROVEMENTS:

Item	Description	Estimated	Unit	Unit Price	Amount
#		Quantity	Measure		
1	Mobilization, Insurance & Bonding	1	ls		
2	3" Crushed Top Surface	2450	sy		
3	New Gravel Section	440	sy		
	•	Total: \$_	1	1	

<b>ADDITIVE ALTEI</b>	RNATE #2:	
AND		_).
	is a duly and regularly licensed contractor registered with the t of Labor and Industry:	:
-		
TELEPHONE #:	FAX#:	-
BY:		-
REGISTRATION #	:	
BUSINESS ADDRE	ESS:	
	;	
This bidder acknow	vledges receipt of the following addenda:	
ADDENDUM NO.	DATED	
ADDENDUM NO.	DATED	
ADDENDUM NO.	DATED	