

STATE OF MONTANA DEPARTMENT OF FISH, WILDLIFE, & PARKS

Design & Construction Section

600 North Park • P O Box 200701 • Helena MT 59620-0701 Phone: 406 841-4001 • Fax: 406 841-4004

PROJECT:		MISSOURI HEADWATER STATE PARK SITE IMPROVEMENTS					
		REGION #: 3					
			R THREE FORKS, MT				
FWP #:		7096417 Darcy Yakoweshen					
ARCHITECT/ENGINEER:		Larson Civil Engineering, LLC					
		28 Antler Avenue					
		Clancy, MT 59634	4				
BID OPENING DATE:		August 30 2012					
CONTRACTOR:	4		Smith Contracting Inc.	Mockel Pre-cast & Excavation	DS Trucking & Excavating		
CONTRACTOR:	P O Box 141		7 # 1 Beef Trail Road	Co.	3605 Lost Creek Road		
	Belgrade, MT 59714		P Butte, MT 59701	3668 Old HWY 12 E	Anaconda, MT 59711		
	Deigrade, WT 37714		: Butte, Wil 39701	P O Box682	Anaconda, Wii 37711		
				East Helena, MT 59635			
Registration #:	3151		? 11306	7048	Independent Contractor		
Bid Security:	Bid Bond 10%		Bid Bond 10%	Bid Bond 10%	Bid Bond 10%		
Addenda	1		1	1	1		
Acknowledged:							
BASE BID: \$56,818.75			\$93,820.56	\$66,282.59	\$65,087.25		
DASE BID.	ψ 50,0 10.75		Ψ70 ₁ 020.30	Corrected Bid \$66,285.61	400,007.20		
TOTAL:	\$78,266.75		\$128,307.34	\$ 93,926.69 Corrected Total: \$93,929.71	\$91,499.75		
ALTERNATE NO. 1:	\$8,168.00		\$13,551.72	\$14,199.90	\$11,857.50		
ALTERNATE NO. 2:	\$13,280.00		\$20,935.06	\$13.444.20	\$14,555.00		



STATE OF MONTANA DEPARTMENT OF FISH, WILDLIFE, & PARKS

Design & Construction Section

600 North Park • P O Box 200701 • Helena MT 59620-0701 Phone: 406 841-4001 • Fax: 406 841-4004

PROJECT:		MISSOURI HEADWATER STATE PARK SITE IMPROVEMENTS REGION #: 3 LOCATION: NEAR THREE FORKS, MT				
FWP #:				Darcy Yakoweshen	Darcy Yakoweshen	
ARCHITECT/ENGINEER:		Larson Civil Engineering, LLC 28 Antler Avenue Clancy, MT 59634				
BID OPENING DATE:		August 30, 2012				
CONTRACTOR:	Knife River P O Box 9 Belgrade, M	· ·	Bonser Construction 91 Sun River Cascade Road Sun River, MT 59483			
Registration #:	10089		10090			
Bid Security:	Bid Bond 10%		Bid Bond 10%			
Addenda Acknowledged:	1		1			
BASE BID:	\$80,034.10		\$49,238.80			
TOTAL:	\$108,483.50		\$67,680.80			
ALTERNATE NO. 1:	\$12,209.40		\$9,677.00			
ALTERNATE NO. 2:	\$16,240.0	0	\$8,765.00			
ALTERNATE NO. 3:						