ADDENDUM #1

Pee Wee Point Campground Improvements near Decker, Montana FWP #7096502

March 26, 2013

Bidders for the above listed project are hereby notified that the following changes have been made to the bid documents:

1. Add the following to the **NOTICE TO BIDDERS**, located directly following the table of contents:

Do not mail bids using the post office box address; they will likely not be delivered in time. Use the physical address as follows:

600 North Park Avenue Helena, Montana 59601

Fed Ex or UPS delivery is strongly recommended.

2. Add the following to INSTRUCTION TO BIDDERS, section 8.5 as follows:

The State of Wyoming does enforce 5% bidding preference over non-resident Contractors. As a result, a 5% preference will be given to all Montana Contractors over Wyoming Contractors on this project. To determine the lowest responsible bidder all bids from Wyoming owned Contactors will be multiplied by 1.05 before they are compared to Montana resident Contractors.

- 3. Replace the **Proposal** in its entirety including Bid Sheets. The new proposal is attached and **must be submitted as a part of Bid/Proposal**.
- 4. Replace Technical Specification 15/200 PLUMBING, Part 1, Section 3.B as follows:

All piping, fixtures, and accessories shall be installed in strict accordance with the laws and regulations of the State of Montana and Bighorn County.

5. Add the following section to **Technical Specification 15/200 PLUMBING** as follows:

The Contractor shall obtain a plumbing permit from the State of Montana and use a licensed plumber for all plumbing work inside the pump building and within 2-feet of the pump building foundation.

- 6. Add to the Drawings, Sheet C7, Construction Notes the following note:
 - 15. Due to its inferior bearing capacity, scoria rock will not be allowed for use in gravel products on this project.
- 7. Add to the Drawings, Sheet C7, Construction Notes the following note:
 - Any damage to existing asphalt surfaces caused by the Contractor's construction activities shall be repaired by the Contractor to the satisfaction of the Owner.
- 8. Add to the Drawings, Sheet C7, Construction Notes the following note:
 - 17. Topsoil shall be striped, stockpiled, and replaced along electrical trench alignments. This does not apply to areas that are existing gravel or will be graveled as a part of this project.
- 9. Add to the Special Provisions, Section 23.E.4, MEASUREMENT AND PAYMENT the following:

The work under the Demolition Bid item does <u>not</u> include any work associated existing gravel called out to be salvaged and stockpiled. This work is covered under a separate bid item.

- 10. Add the following Special Provision:
 - 27. Fish, Wildlife and Parks staff working at the Tongue River Reservoir State Park may be available to answer general questions only, however they have no authority to direct the work. Any questions about changes to the work, interpreting the contract documents or other questions that may impact the outcome of the project shall be directed to the Project Engineer. The Contractor shall be responsible for any additional work required to the correct issues that are the result of not obtaining approval for changes or interpretation of the contract documents through the Project Engineer.

11. Add the following Special Provision:

28. Gravel products for use on the project may be hauled to the State Park and stockpiled in a location that can be directly accessed from the County Road prior to the Notice to Proceed, in the month of August. The location of the designated stock pile area will be south of the County Road at a location to be determined by FWP staff. Both the stockpile area and access roads shall be completely reclaimed as a part of project completion. Reclamation will include the removal of any excess gravel materials, fine grading and topsoil repair, and hydraulic seeding per the MPW specification 02/920.

Jeffrey L. Larson, P.E.

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON THE DESIGNATED PLACE IN THE BID FORM **AND ON THE FACE OF THE ENVELOPE**.

PROPOSAL

FWP# 7096502

Montana Fish, Wildlife & Parks Design and Construction Section PO Box 200701 600 North Park Avenue Helena, Montana 59620-0701

The undersigned, having familiarized himself with the conditions of the work and the contract documents as prepared by <u>Larson Civil Engineering</u>; <u>28 Antler Avenue</u>; <u>Clancy, Montana 59634</u>, agrees to furnish all labor, materials, equipment, and services necessary to complete all general construction work, as bid herein, for a project entitled <u>Pee Wee Point Campground Improvements</u> in accordance with the Contract Documents including all Addenda. The bidder agrees to perform all the work described below at the price shown as follows:

Base Bid

Item	Description	Estimated	Unit	Unit Price	Amount	
#		Quantity	Measure			
Pee V	Pee Wee Point South:					
1	Mobilization, Insurance and Bonding	1	LS			
2	New Camp Pad Preparation	628	SY			
3	New Camp Pad Gravel Section	628	SY			
4	Remove and Replace Gravel Road Surfacing	1007	LF			
5	ADA Camp Pad	2	EA			
6	Handicapped Sign	2	EA			
7	New Concrete Curb Stop	4	EA			
8	Remove and Reset Concrete Curb Stop	2	EA			
9	Remove and Reset Picnic Table	2	EA			
10	Remove and Reset Fire Pit	2	EA			
11	Remove and Reset Sign	1	EA			
12	New Picnic Table	2	EA			
13	New ADA Fire Pit	2	EA			
14	Barrier Rocks	75	EA			

15	1" HDPE Water Piping	252	LF
16	1" Curb Stop	2	EA
17	1" Stop/Drain Valve	2	EA
18	RV Water Hookup	2	EA
19	Campground Water Hydrant	1	EA
20	4" SCH 40 PVC Sewer Piping	256	LF
21	Sewer Cleanout	6	EA
22	Septic Tank/Dose Vault	1	EA
23	Pumps and Controls	1	LS
24	2" Schedule 40 PVC Force Main	511	LF
25	Drainfield Chambers and Piping	228	LF
26	RV Sewer Hookup	2	EA
27	6" Conduit	302	LF
28	Topsoil, Seed and Mulch	1	LS
29	Elevated Pad for Electrical Service	2	EA
30	Electrical Improvements	1	LS
Pee W	ee Point North:		
31	Mobilization, Insurance and Bonding	1	LS
11 37 1	Site Excavation, Embankment and Grading	1	LS
33	Demolition	1	LS
34	Salvage and Stockpile Existing Gravel	600	CY
	Existing Road and Parking Area Crushed Top Surfacing	5022	SY
36	New Camp Pad Gravel Section	4123	SY
37	New Road and Parking Area Gravel Section	3500	SY
	Resurface Camping Area with Salvaged Crushed Top Surfacing	2533	SY
39	New Gravel Path Section	83	SY
40	ADA Camp Pad	2	EA

41 New Concrete Curb Stop 29 EA 42 Remove and Reset Concrete Curb Stop 12 EA 43 Remove and Reset Picnic Table 14 EA 44 Remove and Reset Fire Pit 14 EA 45 Remove and Reset Sign 1 EA 46 New Picnic Table 5 EA 47 New Fire Pit 3 EA 48 New ADA Fire Pit 2 EA 49 Barrier Rocks 4 EA 50 2000 Gallon FRP Cistern 1 LS 51 Pump Building Modifications 1 LS 52 1" HDPE Water Piping 307 LF 53 1" Curb Stop 3 EA 54 1" Stop/Drain Valve 3 EA 55 RV Water Hookup 2 EA 56 Campground Water Hydrant 1 EA 57 4" SCH 40 PVC Sewer Piping 109 LF 58 Sewer Cl	ı .			
A	41	New Concrete Curb Stop	29	EA
444 Remove and Reset Fire Pit 14 EA 45 Remove and Reset Sign 1 EA 46 New Picnic Table 5 EA 47 New Fire Pit 3 EA 48 New ADA Fire Pit 2 EA 49 Barrier Rocks 4 EA 50 2000 Gallon FRP Cistern 1 LS 51 Pump Building Modifications 1 LS 52 1" HDPE Water Piping 307 LF 53 1" Curb Stop 3 EA 54 1" Stop/Drain Valve 3 EA 55 RV Water Hookup 2 EA 56 Campground Water Hydrant 1 EA 57 4" SCH 40 PVC Sewer Piping 109 LF 58 Sewer Cleanout 5 EA 59 Septic Tank/Dose Vault 1 EA 60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping 136 <td>42</td> <td>Remove and Reset Concrete Curb Stop</td> <td>12</td> <td>EA</td>	42	Remove and Reset Concrete Curb Stop	12	EA
45 Remove and Reset Sign 1 EA 46 New Picnic Table 5 EA 47 New Fire Pit 3 EA 48 New ADA Fire Pit 2 EA 49 Barrier Rocks 4 EA 50 2000 Gallon FRP Cistern 1 LS 51 Pump Building Modifications 1 LS 52 1" HDPE Water Piping 307 LF 53 1" Curb Stop 3 EA 54 1" Stop/Drain Valve 3 EA 55 RV Water Hookup 2 EA 56 Campground Water Hydrant 1 EA 57 4" SCH 40 PVC Sewer Piping 109 LF 58 Sewer Cleanout 5 EA 59 Septic Tank/Dose Vault 1 EA 60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping	43	Remove and Reset Picnic Table	14	EA
46 New Picnic Table 5 EA 47 New Fire Pit 3 EA 48 New ADA Fire Pit 2 EA 49 Barrier Rocks 4 EA 50 2000 Gallon FRP Cistern 1 LS 51 Pump Building Modifications 1 LS 51 Pump Building Modifications 1 LS 52 1" HDPE Water Piping 307 LF 53 1" Curb Stop 3 EA 54 1" Stop/Drain Valve 3 EA 55 RV Water Hookup 2 EA 56 Campground Water Hydrant 1 EA 57 4" SCH 40 PVC Sewer Piping 109 LF 58 Sewer Cleanout 5 EA 59 Septic Tank/Dose Vault 1 EA 60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping </td <td>44</td> <td>Remove and Reset Fire Pit</td> <td>14</td> <td>EA</td>	44	Remove and Reset Fire Pit	14	EA
47 New Fire Pit 3 EA 48 New ADA Fire Pit 2 EA 49 Barrier Rocks 4 EA 50 2000 Gallon FRP Cistern 1 LS 51 Pump Building Modifications 1 LS 52 1" HDPE Water Piping 307 LF 53 1" Curb Stop 3 EA 54 1" Stop/Drain Valve 3 EA 55 RV Water Hookup 2 EA 56 Campground Water Hydrant 1 EA 57 4" SCH 40 PVC Sewer Piping 109 LF 58 Sewer Cleanout 5 EA 59 Septic Tank/Dose Vault 1 EA 60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping 136 LF 63 RV Sewer Hookup 2 EA 64 Latrine 1 </td <td>45</td> <td>Remove and Reset Sign</td> <td>1</td> <td>EA</td>	45	Remove and Reset Sign	1	EA
48 New ADA Fire Pit 2 EA 49 Barrier Rocks 4 EA 50 2000 Gallon FRP Cistern 1 LS 51 Pump Building Modifications 1 LS 52 1" HDPE Water Piping 307 LF 53 1" Curb Stop 3 EA 54 1" Stop/Drain Valve 3 EA 55 RV Water Hookup 2 EA 56 Campground Water Hydrant 1 EA 57 4" SCH 40 PVC Sewer Piping 109 LF 58 Sewer Cleanout 5 EA 59 Septic Tank/Dose Vault 1 EA 60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping 136 LF 63 RV Sewer Hookup 2 EA 64 Latrine 1 EA 65 6" Conduit 187 </td <td>46</td> <td>New Picnic Table</td> <td>5</td> <td>EA</td>	46	New Picnic Table	5	EA
49 Barrier Rocks 4 EA 50 2000 Gallon FRP Cistern 1 LS 51 Pump Building Modifications 1 LS 52 1" HDPE Water Piping 307 LF 53 1" Curb Stop 3 EA 54 1" Stop/Drain Valve 3 EA 55 RV Water Hookup 2 EA 56 Campground Water Hydrant 1 EA 57 4" SCH 40 PVC Sewer Piping 109 LF 58 Sewer Cleanout 5 EA 59 Septic Tank/Dose Vault 1 EA 60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping 136 LF 63 RV Sewer Hookup 2 EA 64 Latrine 1 EA 65 6" Conduit 187 LF 66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay Box and Signs 1	47	New Fire Pit	3	EA
50 2000 Gallon FRP Cistern 1 LS 51 Pump Building Modifications 1 LS 52 1" HDPE Water Piping 307 LF 53 1" Curb Stop 3 EA 54 1" Stop/Drain Valve 3 EA 55 RV Water Hookup 2 EA 56 Campground Water Hydrant 1 EA 57 4" SCH 40 PVC Sewer Piping 109 LF 58 Sewer Cleanout 5 EA 59 Septic Tank/Dose Vault 1 EA 60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping 136 LF 63 RV Sewer Hookup 2 EA 64 Latrine 1 EA 65 6" Conduit 187 LF 66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay B	48	New ADA Fire Pit	2	EA
51 Pump Building Modifications 1 LS 52 1" HDPE Water Piping 307 LF 53 1" Curb Stop 3 EA 54 1" Stop/Drain Valve 3 EA 55 RV Water Hookup 2 EA 56 Campground Water Hydrant 1 EA 57 4" SCH 40 PVC Sewer Piping 109 LF 58 Sewer Cleanout 5 EA 59 Septic Tank/Dose Vault 1 EA 60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping 136 LF 63 RV Sewer Hookup 2 EA 64 Latrine 1 EA 65 6" Conduit 187 LF 66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay Box and Signs 1 LS	49	Barrier Rocks	4	EA
52 1" HDPE Water Piping 307 LF 53 1" Curb Stop 3 EA 54 1" Stop/Drain Valve 3 EA 55 RV Water Hookup 2 EA 56 Campground Water Hydrant 1 EA 57 4" SCH 40 PVC Sewer Piping 109 LF 58 Sewer Cleanout 5 EA 59 Septic Tank/Dose Vault 1 EA 60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping 136 LF 63 RV Sewer Hookup 2 EA 64 Latrine 1 EA 65 6" Conduit 187 LF 66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay Box and Signs 1 LS	50	2000 Gallon FRP Cistern	1	LS
53 1" Curb Stop 3 EA 54 1" Stop/Drain Valve 3 EA 55 RV Water Hookup 2 EA 56 Campground Water Hydrant 1 EA 57 4" SCH 40 PVC Sewer Piping 109 LF 58 Sewer Cleanout 5 EA 59 Septic Tank/Dose Vault 1 EA 60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping 136 LF 63 RV Sewer Hookup 2 EA 64 Latrine 1 EA 65 6" Conduit 187 LF 66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay Box and Signs 1 LS	51	Pump Building Modifications	1	LS
54 1" Stop/Drain Valve 3 EA 55 RV Water Hookup 2 EA 56 Campground Water Hydrant 1 EA 57 4" SCH 40 PVC Sewer Piping 109 LF 58 Sewer Cleanout 5 EA 59 Septic Tank/Dose Vault 1 EA 60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping 136 LF 63 RV Sewer Hookup 2 EA 64 Latrine 1 EA 65 6" Conduit 187 LF 66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay Box and Signs 1 LS	52	1" HDPE Water Piping	307	LF
55 RV Water Hookup 2 EA 56 Campground Water Hydrant 1 EA 57 4" SCH 40 PVC Sewer Piping 109 LF 58 Sewer Cleanout 5 EA 59 Septic Tank/Dose Vault 1 EA 60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping 136 LF 63 RV Sewer Hookup 2 EA 64 Latrine 1 EA 65 6" Conduit 187 LF 66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay Box and Signs 1 LS	53	1" Curb Stop	3	EA
56 Campground Water Hydrant 1 EA 57 4" SCH 40 PVC Sewer Piping 109 LF 58 Sewer Cleanout 5 EA 59 Septic Tank/Dose Vault 1 EA 60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping 136 LF 63 RV Sewer Hookup 2 EA 64 Latrine 1 EA 65 6" Conduit 187 LF 66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay Box and Signs 1 LS	54	1" Stop/Drain Valve	3	EA
57 4" SCH 40 PVC Sewer Piping 109 LF 58 Sewer Cleanout 5 EA 59 Septic Tank/Dose Vault 1 EA 60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping 136 LF 63 RV Sewer Hookup 2 EA 64 Latrine 1 EA 65 6" Conduit 187 LF 66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay Box and Signs 1 LS	55	RV Water Hookup	2	EA
58 Sewer Cleanout 5 EA 59 Septic Tank/Dose Vault 1 EA 60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping 136 LF 63 RV Sewer Hookup 2 EA 64 Latrine 1 EA 65 6" Conduit 187 LF 66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay Box and Signs 1 LS	56	Campground Water Hydrant	1	EA
59 Septic Tank/Dose Vault 1 EA 60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping 136 LF 63 RV Sewer Hookup 2 EA 64 Latrine 1 EA 65 6" Conduit 187 LF 66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay Box and Signs 1 LS	57	4" SCH 40 PVC Sewer Piping	109	LF
60 Pumps and Controls 1 LS 61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping 136 LF 63 RV Sewer Hookup 2 EA 64 Latrine 1 EA 65 6" Conduit 187 LF 66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay Box and Signs 1 LS	58	Sewer Cleanout	5	EA
61 2" Schedule 40 PVC Force Main 263 LF 62 Drainfield Chambers and Piping 136 LF 63 RV Sewer Hookup 2 EA 64 Latrine 1 EA 65 6" Conduit 187 LF 66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay Box and Signs 1 LS	59	Septic Tank/Dose Vault	1	EA
62Drainfield Chambers and Piping136LF63RV Sewer Hookup2EA64Latrine1EA656" Conduit187LF6615"x 21" Arch CMP with FETS108LF67Relocate Kiosk, Pay Box and Signs1LS	60	Pumps and Controls	1	LS
63 RV Sewer Hookup 2 EA 64 Latrine 1 EA 65 6" Conduit 187 LF 66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay Box and Signs 1 LS	61	2" Schedule 40 PVC Force Main	263	LF
64 Latrine 1 EA 65 6" Conduit 187 LF 66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay Box and Signs 1 LS	62	Drainfield Chambers and Piping	136	LF
65 6" Conduit 187 LF 66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay Box and Signs 1 LS	63	RV Sewer Hookup	2	EA
66 15"x 21" Arch CMP with FETS 108 LF 67 Relocate Kiosk, Pay Box and Signs 1 LS	64	Latrine	1	EA
67 Relocate Kiosk, Pay Box and Signs 1 LS	65	6" Conduit	187	LF
	66	15"x 21" Arch CMP with FETS	108	LF
68 Handicanned Sign 2 EA	67	Relocate Kiosk, Pay Box and Signs	1	LS
00 Handreapped Sign 2 EA	68	Handicapped Sign	2	EA

69	Relocate Rectangular Wood Barrier Post	13	EA	
70	Import Topsoil	940	CY	
71	Topsoil, Seed and Mulch	1	LS	
72	Straw Wattle	1340	LF	
73	Electrical Improvements	1	LS	
Total: \$				

TOTAL BASE BID:					
AND /100 DOLLARS (\$					
And certifies that he is a duly and regularly licensed contractor registered with the Montana Department of Labor and Industry:					
FIRM NAME:					
TELEPHONE #: FAX#:					
BY:					
REGISTRATION #:					
BUSINESS ADDRESS:					
E-MAIL ADRESS:					
This bidder acknowledges receipt of the following addenda:					
ADDENDUM NO DATED					
ADDENDUM NO DATED					
ADDENDUM NO DATED					