STATE OF MONTANA
DEPARTMENT OF FISH, WILDLIFE, & PARKS
Design & Construction Section
600 North Park • P O Box 200701 • Helena MT 59620-0701
Phone: 406 841-4001 • Fax: 406 841-4004

PROJECT:	COONEY STATE PARK RED LODGE ADDITIONAL CAMPING REGION: 5 NEAR : HELENA, MT
FWP #:	**7096420** **Kelly Williams**
ARCHITECT/ENGINEER:	None
BID OPENING DATE:	**May 7, 2013**

CONTRACTOR:	Matriarch Construction Inc. 1260 HWY 10 Laurel, MT 59044	Rehbein Enterprises 41448 Ranch Road Polson, MT 59860	NW Construction Inc 12645 Kelly Canyon Road Bozeman, MT 59715	Hall Construction services P O Box 141 Belgrade, MT 59714
Registration #:	12253	152085	163736	3151
Bid Security:	10% Bid Bond	10% Bid Bond	10% Bid Bond	10% Bid Bond
Addenda Acknowledged:	1, 2	1, 2	1, 2	1, 2
Debarment Form	yes	Yes	Yes	yes
BASE BID:	$866,152.57	$407,960.75	$457,349.00	$449,950.25
ALTERNATE NO. 1:	$200.000.00	$ 40,700.00	$ 47,650.00	$ 54,850.00
Fax Modification Base Bid:	~~<$352,984.57>~~ Corrected **<$352,948.49>** ~~$513,204.00~~ **Corrected Base Bid: $513,204.08**			
Fax Modification Alternate No 1:	~~<$156,779.00>~~ Corrected **<$156,779.10>** ~~$43,221.00~~ **Corrected Alternate 1: $43,220.90**			
Total Project	~~$1,066,152.57~~ **Corrected Total: $556,424.98**	**$448,660.75**	**$504,999.00**	**$504,800.25**

STATE OF MONTANA
DEPARTMENT OF FISH, WILDLIFE, & PARKS
Design & Construction Section
600 North Park • P O Box 200701 • Helena MT 59620-0701
Phone: 406 841-4001 • Fax: 406 841-4004

PROJECT:	COONEY STATE PARK RED LODGE ADDITIONAL CAMPING REGION: 5 NEAR : HELENA, MT			
FWP #:	**7096420**		**Kelly Williams**	
ARCHITECT/ENGINEER:	None			
BID OPENING DATE:	**May 7, 2013**			
CONTRACTOR:	Apsaaslooka Contracting LLC 331 Mapata Avenue Crow Agency, MT 59022			
Registration #:	160270			
Bid Security:	10% Bid Bond			
Addenda Acknowledged:	1, 2			
Debarment Form	Yes			
BASE BID:	~~$497,598.00~~ **Corrected Base Bid:** **$497,459.80**			
ALTERNATE NO. 1:	~~$39,644.00~~ **Corrected Alternate # 1:** **$ 39,644.00**			
Fax Modification Base Bid:				
Fax Modification Alternate No 1:				
TOTAL PROJECT:	**~~$537,242.00~~** **Corrected Total:** **$537,104.80**			