## ADDENDUM NO. 1

TO:

ALL BIDDERS OF RECORD

PROJECT:


Pictograph State Park Host Pad Improvements

FWP PROJECT #: 7136302

DATE:

9/3/2015

FROM: Jason Senn, P.E., Montana FWP Project Manager



This Addendum forms a part of the Contract Documents. Clarification and/or modifications area as follows:


## 1) Modification – Plan Sheet 2 of 4:

Disregard the note stating "Storage building to be provided by owner." The storage building will be supplied by the contractor, and therefore be included as part of the bid.

## CONSTRUCTION NOTES: ALL STRUCTURES AND SITE IMPROVEMENTS MUST BE INSTALLED ON IMPORTED FILL MATERIAL. DUE TO THE LARGE NUMBER OF HISTORIC ARTIFACTS FOUND IN THE AREA, THE REMOVAL OF NATIVE

- MATERIAL IS PROHIBITED. ANY UTILITIES DEPICTED ON THESE PLANS ARE IN ACCORDANCE WITH THEIR ACHIEVED "QUALITY LEVELS" AS DEFINED IN THE AMERICAN SOCIETY OF CIVIL ENGINEER'S DOCUMENT ASCE 38, "STANDARD FOR THE COLLECTION AND DEPICTION OF EXISTING SUBSURFACE UTILITY DATA."
- 3. ALL WORK TO BE COMPLETED IN ACCORDANCE WITH MPW 6TH ADDITION.
- OWNER WILL ESTABLISH INITIAL SURVEY CONTROL AND ALIGNMENT GRADE STAKES. SEE TECHNICAL SPECIFICATION 01050, FIELD ENGINEERING FOR ADDITIONAL CONTRACTOR SURVEYING
- CONTRACTOR SHALL DISPOSE OF ALL EXISTING SERVICES (WATER HYDRANTS, SEWER CONNECTION, ELECTRICAL BOXES, ETC.) OFFSITE.

Point Table					
Point #	Elevation	Northing	Easting	Description	
ı	1000.00	10000.00	5000.00	CPI	
2	992.13	9863.04	5043.83	CP2	







J. Senn		8/11/15
DRAWN BY:	DATE:	
M. McNeamey		8/12/15
CHECKED BY:	DATE:	

REVISED BY:	DATE:	
APPROVED BY:	DATE:	



APPROVED BY: DATE:

APPROVED BY: DATE:

Montana Fish. OVERALL SITE PLAN Wildlife & Parks PICTOGRAPH CAVE STATE PARK

:	2
	of
	4