



# Montana Fish, Wildlife & Parks

**Design & Construction**  
1522 9<sup>TH</sup> Avenue • P O Box 200701  
Helena MT 59620-0701  
Phone: 406 841-4001 • Fax: 406 841-4004

<b>PROJECT:</b>	LOCH LEVEN FAS IMPROVEMENTS 2015 REGION #: 3 LOCATION: PRAY, MT			
<b>FWP #:</b>	<b>7133712</b> <b>Kevin McDonnell</b>			
<b>ARCHITECT/ ENGINEER:</b>	None			
<b>BID OPENING DATE:</b>	<b>September 16, 2015</b>			
<b>CONTRACTOR:</b>	Timberline Contracting 3428 South 56 <sup>th</sup> St. West Billings, MT 59106	Morgan Contractors, LLC 190 Edgar Fromberg Road Fromberg, MT 59029	Pink Hill, LLC 2995 Upper Road Hardin, MT 59034	Bainter Construction, Inc. 265 Fleshman Creek Road Livingston, MT 59047
<b>Registration #:</b>	164132	54525	152594	148946
<b>Bid Security:</b>	10% amount bid	10% amount bid	10% amount bid	10% amount bid
<b>Addenda Acknowledged:</b>				
<b>Debarment</b>	Yes	Yes	Yes	Yes
<b>BASE BID:</b>	\$67,130.00	\$93,329.50	\$69,407.00	<del>\$86,371.00</del> <b>Corrected Base Bid</b> <b>\$86,371.13</b>
<b>TOTAL:</b>	<b>\$67,130.00</b>	<b>\$93,329.50</b>	<b>\$69,407.00</b>	<del>\$86,371.00</del> <b>Corrected Total</b> <b>\$86,371.13</b>



# Montana Fish, Wildlife & Parks

**Design & Construction**  
1522 9<sup>TH</sup> Avenue • P O Box 200701  
Helena MT 59620-0701  
Phone: 406 841-4001 • Fax: 406 841-4004

PROJECT:	LOCH LEVEN FAS IMPROVEMENTS 2015 REGION #: 3 LOCATION: PRAY, MT			
FWP #:	7133712		Kevin McDonnell	
ARCHITECT/ ENGINEER:	None			
BID OPENING DATE:	September 16, 2015			
CONTRACTOR:	DS Trucking & Excavating 3605 Lost Creek Road Anaconda, MT 59711	Greater Gallatin Contractors, Inc. 257 Hulbert Road E. Bozeman, MT 59718	MT Underground Construction, Inc. 5690 Glass Drive Helena, MT 59602	
Registration #:	Independent Contractor	158583	147795	
Bid Security:	10% amount bid	10% amount bid	10% amount bid	
Addenda Acknowledged:				
Debarment	Yes	Yes	Yes	
BASE BID:	\$66,310.00	<del>\$103,539.00</del> Corrected Base Bid \$103,539.90	<del>\$117,216.00</del> Corrected Base Bid \$117,246.00	
TOTAL:	\$66,310.00	<del>\$103,539.00</del> Corrected Total \$103,539.90	<del>\$117,216.00</del> Corrected Total \$117,246.00	