

## ADDENDUM NO. 1

---

TO: ALL BIDDERS OF RECORD

PROJECT: ***REGION 2 HEADQUARTERS LAB REMODEL***

FWP PROJECT #: 16-14

ADDENDUM DATE: June 2, 2016  
BID OPENING DATE: June 9, 2016, 3 PM

FROM: William Nerison, A.I.A., WRN Architects  
Troy Monroe P.E., Montana FWP

**Acknowledge receipt of this addendum by inserting its number and date in the Proposal Form and on the Bid Envelope. Failure to do so may subject bidder to disqualification.**


This Addendum forms a part of the Contract Documents. Clarification and/or modifications area as follows:

1. Additional utilities exist in the area of the remodel and addition. Utilities include gravity sewer, water, electrical and possibly fiber optic and phone. The assumed locations of these utilities are shown on the attached drawing. Contractors need to be aware of these utilities and make adjustments accordingly including possible sleeving of utilities at the foundation wall.
2. The location of the proposed sewer cleanout, shown in Drawing A-3, should be moved to a location north of the addition wall, per code.
3. The proposed sewer cleanout shall be placed within a traffic rated frame and cover.

# WRN ARCHITECTS

Architecture : Planning : Consulting

SPURGIN ROAD



1 of 1

3112 South Third West  
land/fax (406) 829-0788

Missoula, Montana 59804  
e-mail nerisonaia@bresnan.net