

ADDENDUM NO. 3

TO: ALL BIDDERS OF RECORD

PROJECT: Bannack State Park Detention Basin Project

FWP PROJECT #: 7116103

DATE: 03/06/17

FROM: George Austiguy, Pioneer Technical Services

Acknowledge receipt of this addendum by inserting its number and date in the Proposal Form and on the Bid Envelope. Failure to do so may subject bidder to disqualification.

This Addendum forms a part of the Contract Documents. Clarification and/or modifications are as follows:

Changes to Project Manual


1. **Invitation to Bid, Page 5, Change to bid opening date.**

Summary of Change: Sealed bid opening date and time changed from March 10, 2017 at 2:00pm to March 14, 2017 at 2:00pm.

2. **Bid Proposal, Page 12, Change to bid proposal sheet.**

Summary of Change: Bid Proposal sheet has been revised to include signature section and addendum section

END OF ADDENDUM NO.3



Proposal

Bannack State Park Detention Basin Project - Beaverhead County, MT

Montana Fish Wildlife & Parks
Design and Construction
PO Box 200701
1522 9th Avenue
Helena, MT 59620-0701

FWP Project # 7116103

The undersigned, having familiarized himself with the conditions of the work and the contract documents as prepared by **George Austiguy, P.E., Pioneer Technical Services at 106 Pronghorn Drive, Ste A, Bozeman, MT 59718 (406)723-1981,** agrees to furnish all labor, materials, equipment, and services necessary to complete all general construction work, as bid herein, for a project entitled **Bannack State Park Detention Basin Project,** in accordance with the Contract Documents including all Addenda. Bidder agrees to perform all work described below at the price shown as follows:

Please note all unit prices must be filled in for a valid bid (18-2-303 MCA)

BASE BID:

Item	Description	Estimated Quantity	Unit Measure	Unit Price	Total Amount
1	Mobilization/Demobilization/Bonding & Insurance	1	Lump Sum		\$
2	Clearing and Grubbing	1	Lump Sum		\$
3	Water Management and Erosion Control	1	Lump Sum		\$
4	Trail Construction	1	Lump Sum		\$
5	Detention Basin Outlet Works	1	Lump Sum		\$
6	Detention Basin Excavation	1	Lump Sum		\$
7	Detention Basin Embankment	1	Lump Sum		\$
8	Detention Basin Embankment Toe Drain	1	Lump Sum		\$
9	Inlet Channel Erosion Protection	1	Lump Sum		\$
10	Final Grading and Revegetation	1	Lump Sum		\$
11	Place Excavated Clay Layer	1	Lump Sum		\$
12	Fencing	987	Lineal Feet		\$
13	Hinged Metal Gate	2	Each		\$
TOTAL:				\$	

BASE BID:

_____ AND _____/100 DOLLARS (\$ _____ . ____)

And certifies that he is a duly and regularly licensed contractor registered with the Montana Department of Labor and Industry:

FIRM NAME: _____ TELEPHONE NUMBER: _____ FAX# _____

SIGNED BY: _____ DATE: _____ REG# _____

BUSINESS ADDRESS: _____

E-MAIL ADDRESS: _____

This bidder acknowledges receipt of the following addenda:

ADDENDUM NO. _____ DATE: _____ ADDENDUM NO. _____ DATE: _____

ADDENDUM NO. _____ DATE: _____